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CONTRACT MA-080-22010093 

FOR 

DISASTER-RELATED DEBRIS REMOVAL MONITORING SERVICES 

WITH 

DEBRISTECH, LLC 

THIS Contract MA-080-22010093 for Disaster-Related Debris Removal Monitoring Services 

(“Contract”) is made and entered into as of the date fully executed by and between the County of Orange, 

a political subdivision of the State of California, and the Orange County Flood Control District, a body 

corporate and politic, (collectively referred to as “County”) and DebrisTech, LLC, with a place of business 

at 925 Goodyear Blvd., Picayune, MS 39466 (“Contractor”), with County and Contractor sometimes 

referred to as “Party” or collectively as “Parties.” 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 

hereto and incorporated by reference in this Contract: 

Attachment A – Scope of Work 

Attachment B – Payment/Compensation 

 

Attachment C – Staffing Plan 

 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Disaster-Related Debris 

Removal Monitoring Services under a firm fixed fee/usage Contract; and, 

WHEREAS, County solicited Contract for Disaster-Related Debris Removal Monitoring Services 

as set forth herein, and Contractor represented that it is qualified to provide Disaster-Related Debris 

Removal Monitoring Services to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide Disaster-Related Debris Removal Monitoring Services 

to the County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in 

Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee 

to enter into a Contract for Disaster-Related Debris Removal Monitoring Services with the Contractor; and,  

NOW, THEREFORE, the Parties mutually agree as follows: 

ARTICLES 

General Terms and Conditions: 

 
A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of 

California and shall be governed by and construed under the laws of the state of California. In the 

event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be 

a court of competent jurisdiction located in Orange County, California, and the parties hereto agree 
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to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure 

Section 394.  Furthermore, the parties specifically agree to waive any and all rights to request that 

an action be transferred for adjudication to another county. 

 

B. Entire Contract:  This Contract contains the entire Contract between the parties with respect to 

the matters herein, and there are no restrictions, promises, warranties or undertakings other than 

those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  Electronic acceptance of any 

additional terms, conditions or supplemental Contracts by any County employee or agent, including 

but not limited to installers of software, shall not be valid or binding on County unless accepted in 

writing by County’s Procurement Officer or designee. 

 

C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 

shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  

 

D. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California state 

sales or use tax.  Out-of-state Contractors shall indicate California Board of Equalization permit 

number and sales permit number on invoices, if California sales tax is added and collectable.  If no 

permit numbers are shown, sales tax will be deducted from payment.  The Auditor-Controller will 

then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.  

 

E. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County reserves 

the right to refuse any goods or services and to cancel all or any part of the goods not conforming 

to applicable specifications, drawings, samples or descriptions or services that do not conform to 

the prescribed statement of work.  Acceptance of any part of the order for goods shall not bind 

County to accept future shipments nor deprive it of the right to return goods already accepted at 

Contractor’s expense.  Over shipments and under shipments of goods shall be only as agreed to in 

writing by County.  Delivery shall not be deemed to be complete until all goods or services have 

actually been received and accepted in writing by County. 

 

F. Acceptance Payment:  Unless otherwise agreed to in writing by County, 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been received, 

inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after 

satisfactory acceptance. 

 

G. Warranty:  Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, 

and 3) fit for the particular purpose for which they are intended.  Acceptance of this order shall 

constitute an agreement upon Contractor’s part to indemnify, defend and hold County and its 

indemnities as identified in article “Z,” and as more fully described in article “Z,” harmless from 

liability, loss, damage and expense, including reasonable counsel fees, incurred or sustained by 

County by reason of the failure of the goods/services to conform to such warranties, faulty work 

performance, negligent or unlawful acts, and non-compliance with any applicable state or federal 

codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) 

and the California Industrial Safety Act.  Such remedies shall be in addition to any other remedies 

provided by law. 

 

H. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided in 

this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 

copyrighted materials in the performance of this Contract.  Contractor warrants that any software 
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as modified through services provided hereunder will not infringe upon or violate any patent, 

proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance with 

the more specific requirement contained in article “Z” below, it shall indemnify, defend and hold 

County and County Indemnitees harmless from any and all such claims and be responsible for 

payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 

including, costs and expenses but not including attorney’s fees. 

 

I. Assignment:  The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned by Contractor without the 

express written consent of County.  Any attempt by Contractor to assign the performance or any 

portion thereof of this Contract without the express written consent of County shall be invalid and 

shall constitute a breach of this Contract. 

 

J. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit any 

subcontractors to engage in discrimination in employment of persons because of the race, religious 

creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 

marital status, or sex of such persons.  Contractor acknowledges that a violation of this provision 

shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code. 

 

K. Termination:  In addition to any other remedies or rights it may have by law, County has the right 

to immediately terminate this Contract without penalty for cause or after 30 days’ written notice 

without cause, unless otherwise specified.  Cause shall be defined as any material breach of 

contract, any misrepresentation or fraud on the part of the Contractor.  Exercise by County of its 

right to terminate the Contract shall relieve County of all further obligation. 

 

In the event of change of control, to the extent necessary, Contractor shall provide reasonably 

requested assistance in the transferring of services. 
 

L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 

claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 

other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other 

different or subsequent breach. 

 

M. Independent Contractor:  Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an 

employee of County.  Neither Contractor, its employees nor anyone working under Contractor shall 

qualify for workers’ compensation or other fringe benefits of any kind through County. 

 

N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 

for the professional quality, technical assurance, timely completion and coordination of all 

documentation and other goods/services furnished by the Contractor under this Contract.  

Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 

shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 

at its sole expense obtain and maintain all permits and licenses required by public authorities, 

including those of County required in its governmental capacity, in connection with performance 

of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed 

by subcontractors. 
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O. Insurance Requirements:  

 

 Prior to the provision of services under this Contract, the Contractor agrees to purchase all required 

insurance at Contractor’s expense, including all endorsements required herein, necessary to satisfy 

the County that the insurance provisions of this Contract have been complied with.  Contractor 

agrees to keep such insurance coverage, Certificates of Insurance, and endorsements on deposit 

with the County during the entire term of this Contract.  In addition, all subcontractors performing 

work on behalf of Contractor pursuant to this Contract shall obtain insurance subject to the same 

terms and conditions as set forth herein for Contractor. 

 

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 

to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for Contractor.  Contractor 

shall not allow subcontractors to work if subcontractors have less than the level of coverage 

required by County from Contractor under this Contract.  It is the obligation of Contractor to 

provide notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be 

maintained by Contractor through the entirety of this Contract for inspection by County 

representative(s) at any reasonable time.  

 

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-

insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 

current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 

without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 

following: 

 

1) In addition to the duty to indemnify and hold the County harmless against any and all liability, 

claim, demand or suit resulting from Contractor’s, its agents, employee’s or subcontractor’s 

performance of this Contract, Contractor shall defend the County at its sole cost and expense 

with counsel approved by Board of Supervisors against same; and 

2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 

3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to which 

the duty to defend stated above applies, and the Contractor’s SIR provision shall be interpreted 

as though the Contractor was an insurer and the County was the insured. 

 

If the Contractor fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

 

Qualified Insurer 

 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 

(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 

edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It 

is preferred, but not mandatory, that the insurer be licensed to do business in the state of 

California (California Admitted Carrier). 

 

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 

Management retains the right to approve or reject a carrier after a review of the company's 

performance and financial ratings. 
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The policy or policies of insurance maintained by the Contractor shall provide the minimum 

limits and coverage as set forth below: 

 

Coverage      Minimum Limits 

 

Commercial General Liability     $1,000,000 per occurrence  

        $2,000,000 aggregate 

 

Automobile Liability including coverage   $1,000,000 per occurrence 

for owned, non-owned and hired vehicles    

 

Workers Compensation     Statutory 

 

Employers Liability Insurance    $1,000,000 per occurrence 

 

Professional Liability*     $5,000,000 per claims-made 

         $5,000,000 aggregate 

 

Required Coverage Forms 

 

The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 

form CG 00 01, or a substitute form providing liability coverage at least as broad. 

 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 

0012, CA 00 20, or a substitute form providing coverage at least as broad. 

 

Required Endorsements 

 

The Commercial General Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange and Orange County Flood Control District, their 

elected and appointed officials, officers, agents and employees as Additional Insureds, or 

provide blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT. 

 

2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at 

least as broad evidencing that the Contractor’s insurance is primary and any insurance or 

self-insurance maintained by the County of Orange shall be excess and non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all 

rights of subrogation against the County of Orange and Orange County Flood Control District, 

their elected and appointed officials, officers, agents and employees or provide blanket coverage, 

which will state AS REQUIRED BY WRITTEN CONTRACT.   

 

All insurance policies required by this Contract shall waive all rights of subrogation against the 

County of Orange and Orange County Flood Control District, their elected and appointed officials, 

officers, agents and employees when acting within the scope of their appointment or employment. 

 

Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten 

(10) days for non-payment of premium and provide a copy of the cancellation notice to County.  
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Failure to provide written notice of cancellation may constitute a material breach of the Contract, 

upon which the County may suspend or terminate this Contract. 

 

If Contractor’s Professional Liability is “Claims-Made” policy, Contractor shall agree to maintain 

coverage for two (2) years following the completion of the Contract. 

The Commercial General Liability policy shall contain a severability of interests clause also 

known as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 

 

Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

 

If the Contractor fails to provide the insurance certificates and endorsements within seven (7) 

days of notification by CEO/Purchasing or the agency/department purchasing division, award 

may be made to the next qualified vendor. 

 

County expressly retains the right to require Contractor to increase or decrease insurance of any 

of the above insurance types throughout the term of this Contract.  Any increase or decrease in 

insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 

protect County.  

 

County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 

does not deposit copies of acceptable Certificates of Insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 

in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 

The procuring of such required policy or policies of insurance shall not be construed to limit 

Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 

this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer. 

 

P. Changes:  Contractor shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 

 

Q. Change of Ownership/Name, Litigation Status, Conflicts with County Interests: 

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior 

to completion of this Contract, and the County agrees to an assignment of the Contract, the new 

owner(s) shall be required under the terms of sale or other instruments of transfer to assume 

Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction 

of the County.  

County reserves the right to immediately terminate the Contract in the event the County determines 

that the assignee is not qualified or is otherwise unacceptable to the County for the provision of 

services under the Contract.  

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s 

status with respect to name changes that do not require an assignment of the Contract. The 

Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any 

litigation against the County, or a party to litigation that may reasonably affect the Contractor’s 

performance under the Contract, as well as any potential conflicts of interest between Contractor 

and County that may arise prior to or during the period of Contract performance. While Contractor 

will be required to provide this information without prompting from the County any time there is a 

change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide 

an update to the County of its status in these areas whenever requested by the County.  
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The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with County interests. In addition to the Contractor, this obligation 

shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision 

of goods and services provided under this Contract. The Contractor’s efforts shall include, but not 

be limited to establishing rules and procedures preventing its employees, agents, and subcontractors 

from providing or offering gifts, entertainment, payments, loans or other considerations which 

could be deemed to influence or appear to influence County staff or elected officers in the 

performance of their duties.  

 

R. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this Contract 

caused by any act of God, war, civil disorder, employment strike or other cause beyond its 

reasonable control, provided Contractor gives written notice of the cause of the delay to County 

within 36 hours of the start of the delay and Contractor avails himself of any available remedies. 

 

S. Confidentiality:  Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and confidentiality 

that currently exist or exist at any time during the term of this Contract.  All such records and 

information shall be considered confidential and kept confidential by Contractor and Contractor’s 

staff, agents and employees. 

 

T. Compliance with Laws:  Contractor represents and warrants that services to be provided under 

this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, 

restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not 

limited to those issued by County in its governmental capacity and all other laws applicable to the 

services at the time services are provided to and accepted by County.  Contractor acknowledges 

that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 

of article “Z,” below, Contractor agrees that it shall defend, indemnify and hold County and 

County INDEMNITEES harmless from all liability, damages, costs and expenses arising from or 

related to a violation of such laws. 

 

U. Freight:  Prior to the County’s express acceptance of delivery of products.  Contractor assumes 

full responsibility for all transportation, transportation scheduling, packing, handling, insurance, 

and other services associated with delivery of all products deemed necessary under this Contract.   

 

V. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof 

shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.  

 

W. Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  

 

X. Interpretation:  This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each party 

had been represented by experienced and knowledgeable independent legal counsel of their own 

choosing or has knowingly declined to seek such counsel despite being encouraged and given the 

opportunity to do so.  Each party further acknowledges that they have not been influenced to any 

extent whatsoever in executing this Contract by any other party hereto or by any person 

representing them, or both.  Accordingly, any rule or law (including California Civil Code Section 

1654) or legal decision that would require interpretation of any ambiguities in this Contract against 
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the party that has drafted it is not applicable and is waived.  The provisions of this Contract shall 

be interpreted in a reasonable manner to effect the purpose of the parties and this Contract. 

 

Y. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all Federal 

and State statutes and regulations regarding the employment of aliens and others and that all its 

employees performing work under this Contract meet the citizenship or alien status requirement set 

forth in Federal statutes and regulations.  The Contractor shall obtain, from all employees 

performing work hereunder, all verification and other documentation of employment eligibility 

status required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 

as they may be hereafter amended.  The Contractor shall retain all such documentation for all 

covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 

with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 

and employees from employer sanctions and any other liability which may be assessed against the 

Contractor or the County or both in connection with any alleged violation of any Federal or State 

statutes or regulations pertaining to the eligibility for employment of any persons performing work 

under this Contract. 

 

Z. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold County of Orange and Orange County Flood Control District, their elected and 

appointed officials, officers, agents and employees, and those special districts and agencies which 

County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from 

any claims, demands or liability of any kind or nature, including but not limited to personal injury 

or property damage, arising from or related to the services, products or other performance provided 

by Contractor pursuant to this Contract.  If judgment is entered against Contractor and County by 

a court of competent jurisdiction because of the concurrent active negligence of County or County 

Indemnitees, Contractor and County agree that liability will be apportioned as determined by the 

court.   Neither party shall request a jury apportionment. 

 

AA. Audits/Inspections:  Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by the 

County) access during normal working hours to all books, accounts, records, reports, files, financial 

records, supporting documentation, including payroll and accounts payable/receivable records, and 

other papers or property of Contractor for the purpose of auditing or inspecting any aspect of 

performance under this Contract.  The inspection and/or audit will be confined to those matters 

connected with the performance of the Contract including, but not limited to, the costs of 

administering the Contract.  The County will provide reasonable notice of such an audit or 

inspection. 

 

The County reserves the right to audit and verify the Contractor’s records before final payment is 

made. 

 

Contractor agrees to maintain such records for possible audit for a minimum of three years after 

final payment, unless a longer period of records retention is stipulated under this Contract or by 

law.  Contractor agrees to allow interviews of any employees or others who might reasonably have 

information related to such records.  Further, Contractor agrees to include a similar right to the 

County to audit records and interview staff of any subcontractor related to performance of this 

Contract. 

 

Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 

Contract shall be forwarded to the County’s Project Manager. 
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BB. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of 

funds by, the state of California to County; and inclusion of sufficient funding for the services 

hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 

by this Contract.  If such approval, funding or appropriations are not forthcoming, or are otherwise 

limited, County may immediately terminate or modify this Contract without penalty. 

 

CC. Expenditure Limit:  The Contractor shall notify the County of Orange assigned DPA in writing 

when the expenditures against the Contract reach 75 percent of the dollar limit on the Contract.  

The County will not be responsible for any expenditure overruns and will not pay for work 

exceeding the dollar limit on the Contract unless a change order to cover those costs has been 

issued. 

 

Additional Terms and Conditions: 
 

1. Scope of Contract:  This Contract specifies the contractual terms and conditions by which the 

County will procure Disaster-Related Debris Removal Monitoring Services from Contractor as 

further detailed in the Scope of Work, identified and incorporated herein by this reference as 

“Attachment A”. 

 

2. Term of Contract:  The term of this Contract shall be effective upon execution of all authorized 

signatures or approval by the Orange County Board of Supervisors, whichever occurs later, and 

shall continue for three (3) years from that date unless otherwise terminated as provided herein. 

 

3. Renewal: This Contract may be renewed upon expiration of the initial term, for a two-year 

renewable term, upon mutual agreement of both parties. The County is not obligated to give a 

reason or notice if it elects not to renew. Renewal amendments may require County Board of 

Supervisors approval.   

 

4. Aggregate Contract: This is an Aggregate Contract with DebrisTech, LLC and Tetra Tech, Inc. 

 

5. Adjustments – Scope of Work:  No adjustments made to the Scope of Work will be authorized 

without prior written approval of the County assigned DPA.  

 

6. Breach of Contract:  The failure of the Contractor to comply with any of the provisions, covenants 

or conditions of this Contract shall be a material breach of this Contract.  In such event the County 

may, and in addition to any other remedies available at law, in equity, or otherwise specified in this 

Contract: 

a) Terminate the Contract immediately, pursuant to Section K herein; 

b) Afford the Contractor written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 

c) Discontinue payment to the Contactor for and during the period in which the Contractor is 

in breach; and 

d) Offset against any monies billed by the Contractor but yet unpaid by the County those 

monies disallowed pursuant to the above. 

7. Civil Rights:  Contractor attests that services provided shall be in accordance with the provisions 

of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the 
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Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II 

of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and 

regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group 

identification, age, religion, marital status, sex or disability. 

 

8. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care and 

diligence to prevent any actions or conditions that could result in a conflict with the best interests 

of the County.  This obligation shall apply to the Contractor; the Contractor’s employees, agents, 

and subcontractors associated with accomplishing work and services hereunder.  The Contractor’s 

efforts shall include, but not be limited to establishing precautions to prevent its employees,  agents, 

and subcontractors from  providing or offering gifts, entertainment, payments, loans or other 

considerations which could be deemed to influence or appear to influence County staff or elected 

officers from acting in the best interests of the County.  

 

9. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 

prohibits its employees from engaging in activities involving a conflict of interest.  The Contractor 

shall not, during the period of this Contract, employ any County employee for any purpose. 

 

10. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project Manager 

to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract.  This 

Project Manager shall be subject to approval by the County and shall not be changed without the 

written consent of the County’s Project Manager, which consent shall not be unreasonably 

withheld. 

 

The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract 

and shall diligently pursue all work and services to meet the project time lines.  The County’s 

Project Manager shall have the right to require the removal and replacement of the Contractor’s 

Project Manager from providing services to the County under this Contract.  The County’s Project 

Manager shall notify the Contractor in writing of such action.  The Contractor shall accomplish the 

removal within five (5) business days after written notice by the County’s Project Manager.  The 

County’s Project Manager shall review and approve the appointment of the replacement for the 

Contractor’s Project Manager.  The County is not required to provide any additional information, 

reason or rationale in the event it requires the removal of Contractor’s Project Manager from 

providing further services under the Contract. 

 

11. Contractor Personnel – Reference Checks:  The Contractor warrants that all persons employed 

to provide service under this Contract have satisfactory past work records indicating their ability to 

adequately perform the work under this Contract.  Contractor’s employees assigned to this project 

must meet character standards as demonstrated by background investigation and reference checks, 

coordinated by the agency/department issuing this Contract.   

 

12. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications, fax communications, and parking while on County sites during the 

performance of work and services under this Contract.  The County will not provide free parking 

for any service in the County Civic Center.   

 

13. Contractor Personnel – Uniform/Badges/Identification:  The Contractor warrants that all 

persons employed to provide service under this Contract have satisfactory past work records 

indicating their ability to accept the kind of responsibility under this Contract. 

 

All Contractor’s employees shall be required to wear uniforms, badges, or other means of 

identification which are to be furnished by the Contractor and must be work at all times while 
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working on County property.  The assigned DPA must be notified in writing, within seven (7) days 

of notification of award of Contract of the uniform and/or badges and/or other identification to be 

worn by employees prior to beginning work and notified in writing seven (7) days prior to any 

changes in this procedure.   

 

14. Contractor’s Records:  The Contractor shall keep true and accurate accounts, records, books and 

data which shall correctly reflect the business transacted by the Contractor in accordance with 

generally accepted accounting principles.  These records shall be stored in Orange County for a 

period of three (3) years after final payment is received from the County.  Storage of records in 

another county will require written approval from the County of Orange assigned DPA. 

 

15. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and 

to know the general conditions which can affect the work or the cost thereof.  Any failure by the 

Contractor to do so will not relieve Contractor from responsibility for successfully performing the 

work without additional cost to the County.  The County assumes no responsibility for any 

understanding or representations concerning the nature, location(s) or general conditions made by 

any of its officers or agents prior to the execution of this Contract, unless such understanding or 

representations by the County are expressly stated in the Contract. 

 

16. Cooperative Agreement:  The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities.  Governmental entities wishing to use the pre-

negotiated prices and terms in this Contract will be responsible for issuing their own purchase 

documents/contracts, providing for their own acceptance, and making any subsequent 

payments.  Contractor shall be required to include in any contract entered into with another 

department or entity that is entered into and incorporates by reference the pre-negotiated prices and 

terms of this Contract a contractual clause that will hold harmless the County of Orange from all 

claims, demands, actions or causes of actions of every kind resulting directly or indirectly, arising 

out of, or in any way connected with the use of this Contract.   Failure to do so will be considered 

a material breach of this Contract by Contractor and grounds for immediate Contract 

termination. Departments or entities making use of the pre-negotiated prices and terms of this 

Contract are responsible for obtaining all certificates of insurance and bonds required when entering 

into their own contract.  The Contractor is responsible for providing each cooperative entity a copy 

of the Contract upon request by the cooperative entity.  The County of Orange makes no guarantee 

of usage by other users of this Contract.    

The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an annual 

basis to the County, at the County’s request. 

 

17. County of Orange Disabled Veteran Business Enterprise Preference Requirements: 

Contractor certifies it is in compliance with County of Orange Disabled Veteran Business 

Enterprise Preference requirements at the time this Contract is executed. 

 

18. County of Orange Local Small Business Preference Requirements: Contractor certifies it is in 

compliance with County of Orange Local Small Business Preference requirements at the time this 

Contract is executed. 

 

19. County’s Safety and Loss Prevention Resource Manual: Contractor shall comply with the 

County’s Safety and Loss Prevention Resource Manual and submit a copy of their Injury and Illness 

Prevention Program (IIPP) to the County’s Project Manager prior to the start of the project. The 

IIPP shall met the minimum requirement of California Code of Regulations, Title 8, Section 1509 
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or 3203. Contractor shall submit other safety programs that pertain to the type of job that will be 

performed on site.  

 

20. Data – Title To:  All materials, documents, data or information obtained from the County data 

files or any County medium furnished to the Contractor in the performance of this Contract will at 

all times remain the property of the County.  Such data or information may not be used or copied 

for direct or indirect use by the Contractor after completion or termination of this Contract without 

the express written consent of the County.  All materials, documents, data or information, including 

copies, must be returned to the County at the end of this Contract.  

 

21. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in 

termination by the County, the County may procure the goods and/or services from other sources.  

If the cost for those goods and/or services is higher than under the terms of the existing Contract, 

Contractor will be responsible for paying the County the difference between the Contract cost and 

the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.  

The price paid by the County shall be the prevailing market price at the time such purchase is made.  

This is in addition to any other remedies available under this Contract and under law. 

 

22. Disputes – Contract:  The parties shall deal in good faith and attempt to resolve potential disputes 

informally.  If the dispute concerning a question of fact arising under the terms of this Contract is 

not disposed of in a reasonable period of time by the Contractor’s Project Manager and the County’s 

Project Manager, as specified in Article 30 “Notices,” such matter shall be brought to the attention 

of the County DPA by way of the following process: 

 

a. The Contractor shall submit to the agency/department assigned DPA a written demand for 

a final decision regarding the disposition of any dispute between the parties arising under, 

related to, or involving this Contract, unless the County, on its own initiative, has already 

rendered such a final decision. 

b. The Contractor’s written demand shall be fully supported by factual information, and, if 

such demand involves a cost adjustment to the Contract, the Contractor shall include with 

the demand a written statement signed by a senior official indicating that the demand is 

made in good faith, that the supporting data are accurate and complete, and that the amount 

requested accurately reflects the Contract adjustment for which the Contractor believes the 

County is liable. 

Pending the final resolution of any dispute arising under, related to, or involving this Contract, the 

Contractor agrees to diligently proceed with the performance of this Contract, including the 

delivery of goods and/or provision of services.  The Contractor’s failure to diligently proceed shall 

be considered a material breach of this Contract. 

 

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall 

be signed by the County DPA or his designee.  If the County fails to render a decision within 90 

days after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the 

Contractor’s contentions.  Nothing in this section shall be construed as affecting the County’s right 

to terminate the Contract for cause or termination for convenience as stated in Article K herein.   

 

23. Drug-Free Workplace:  The Contractor hereby certifies compliance with Government Code 

Section 8355 in matters relating to providing a drug-free workplace.  The Contractor will: 

 

a. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and specifying 
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actions to be taken against employees for violations, as required by Government Code 

Section 8355(a)(1). 

b. Establish a drug-free awareness program as required by Government Code Section 

8355(a)(2) to inform employees about all of the following: 

i. The dangers of drug abuse in the workplace; 

ii. The organization’s policy of maintaining a drug-free workplace; 

iii. Any available counseling, rehabilitation and employee assistance programs; and 

iv. Penalties that may be imposed upon employees for drug abuse violations. 

c. Provide as required by Government Code Section 8355(a)(3) that every employee who 

works under this Contract: 

i. Will receive a copy of the company’s drug-free policy statement; and 

ii. Will agree to abide by the terms of the company’s statement as a condition of 

employment under this Contract. 

Failure to comply with these requirements may result in suspension of payments under the Contract 

or termination of the Contract or both, and the Contractor may be ineligible for award of any future 

County contracts if the County determines that any of the following has occurred: 

 

1. The Contractor has made false certification, or 

 

2. The Contractor violates the certification by failing to carry out the requirements as 

noted above. 

 

24. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the County 

of Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal 

Revenue Code for services received from a “service provider” to whom the County pays $600 or 

more or with whom the County enters into a contract for $600 or more within a single calendar 

year.  The purpose of this reporting requirement is to increase child support collection by helping 

to locate parents who are delinquent in their child support obligations. 

 

The term “service provider” is defined in California Unemployment Insurance Code Section 

1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for 

California purposes and who received compensation or executes a contract for services performed 

for that service recipient within or without the state.”  The term is further defined by the California 

Employment Development Department to refer specifically to independent Contractors.  An 

independent Contractor is defined as “an individual who is not an employee of the ... government 

entity for California purposes and who receives compensation or executes a contract for services 

performed for that ... government entity either in or outside of California.” 

  

The reporting requirement does not apply to corporations, general partnerships, limited liability 

partnerships, and limited liability companies. 

 

Additional information on this reporting requirement can be found at the California Employment 

Development Department web site located at http://www.edd.ca.gov/Employer_Services.htm  

 

http://www.edd.ca.gov/Employer_Services.htm
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25. Emergency/Declared Disaster Requirements:  In the event of an emergency or if Orange County 

is declared a disaster area by the County, state or federal government, this Contract may be 

subjected to unusual usage.  The Contractor shall service the County during such an emergency or 

declared disaster under the same terms and conditions that apply during non-emergency/disaster 

conditions.  The pricing quoted by the Contractor shall apply to serving the County’s needs 

regardless of the circumstances.  If the Contractor is unable to supply the goods/services under the 

terms of the Contract, then the Contractor shall provide proof of such disruption and a copy of the 

invoice for the goods/services from the Contractor’s supplier(s).  Additional profit margin as a 

result of supplying goods/services during an emergency or a declared disaster shall not be 

permitted.  In the event of an emergency or declared disaster, emergency purchase order numbers 

will be assigned.  All applicable invoices from the Contractor shall show both the emergency 

purchase order number and the Contract number. 

 

26. Errors and Omissions:  All reports, files and other documents prepared and submitted by 

Contractor shall be complete and shall be carefully checked by the professional(s) identified by 

Contractor as Project Manager and key personnel attached hereto, prior to submission to the 

County.  Contractor agrees that County review is discretionary, and Contractor shall not assume 

that the County will discover errors and/or omissions. If the County discovers any errors or 

omissions prior to approving Contractor’s reports, files and other written documents, the reports, 

files or documents will be returned to Contractor for correction. Should the County or others 

discover errors or omissions in the reports, files or other written documents submitted by the 

Contractor after County approval thereof, County approval of Contractor’s reports, files or 

documents shall not be used as a defense by Contractor in any action between the County and 

Contractor, and the reports, files or documents will be returned to Contractor for correction. 

 

27. Equal Employment Opportunity:  The Contractor shall comply with U.S. Executive Order 11246 

entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as 

supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of 

California regulations as may now exist or be amended in the future.  The Contractor shall not 

discriminate against any employee or applicant for employment on the basis of race, color, national 

origin, ancestry, religion, sex, marital status, political affiliation or physical or mental condition. 

 

Regarding handicapped persons, the Contractor will not discriminate against any employee or 

applicant for employment because of physical or mental handicap in regard to any position for 

which the employee or applicant for employment is qualified.  The Contractor agrees to provide 

equal opportunity to handicapped persons in employment or in advancement in employment or 

otherwise treat qualified handicapped individuals without discrimination based upon their physical 

or mental handicaps in all employment practices such as the following:  employment, upgrading, 

promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or other forms of 

compensation, and selection for training, including apprenticeship.  The Contractor agrees to 

comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended, 

pertaining to prohibition of discrimination against qualified handicapped persons in all programs 

and/or activities as detailed in regulations signed by the Secretary of the Department of Health and 

Human Services effective June 3, 1977, and found in the Federal Register, Volume 42, No. 68 

dated May 4, 1977, as may now exist or be amended in the future. 

 

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of 

Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in 

the future. 

 

28. Follow-On Work – Service Contract:  No person, firm, subsidiary or subcontractor of a firm that 

has been awarded a consulting services contract or a contract which includes a consulting 
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component may be awarded a Contract for the performance of services, the purchase of goods or 

supplies, or the provision of any other related action which arises from or can reasonably be deemed 

an end-product of work performed under the initial consulting to consulting-related Contract. 

 

29. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under 

this Contract without first obtaining review and written approval of said news releases from the 

County through the County’s Project Manager. 

 

30. Notices:  Any and all notices, requests demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing with a copy provided to the 

assigned DPA, except through the course of the parties’ Project Managers’ routine exchange of 

information and cooperation during the terms of the work and services.  Any written 

communications shall be deemed to have been duly given upon actual in-person delivery, if 

delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four (4) 

calendar days after being mailed by US certified or registered mail, return receipt requested, 

postage prepaid, whichever occurs first.  The date of mailing shall count as the first day.  All 

communications shall be addressed to the appropriate party at the address stated herein or such 

other address as the parties hereto may designate by written notice from time to time in the manner 

aforesaid. 

 Contractor: DebrisTech, LLC 

  Attn: Brooks Wallace 

  925 Goodyear Blvd. 

  Picayune, MS 39466 

  Phone: 601-658-9598 

  Email: brooks@debristech.com 

 County’s Project Manager:  County of Orange/OC Operations & Maintenance 

  Attn: Trevor Richardson 

  2301 N. Glassell St. 

  Orange, CA 92865 

  Phone: 714-955-0234 

  Email: Trevor.Richardson@ocpw.ocgov.com 

 cc: OC Public Works/Procurement Services 

  Attn: Richard Nguyen, County DPA 

  1143 E. Fruit St. 

  Santa Ana, CA 92701 

  Phone: 714-667-9633 

  Email: Richard.Nguyen@ocpw.ocgov.com 

 

31. Precedence:  The Contract documents consist of this Contract and its exhibits and attachments.  In 

the event of a conflict between or among the Contract documents, the order of precedence shall be 

the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 

articles of this Contract, and then the exhibits and attachments.  

 

32. Royalties: The County will not pay royalties as a result of work performed under this Contract.  

All written work resulting from this Contract shall be the property of the County of Orange, and 

any copyrights associated with that work shall belong to the County of Orange and shall be so 

designated on the written materials. 

 

mailto:Richard.Nguyen@ocpw.ocgov.com
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33. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be 

submitted promptly, but in no event later than 60 days from the effective date of the termination, 

unless one or more extensions in writing are granted by the County upon written request of the 

Contractor.  Upon termination County agrees to pay the Contractor for all services performed prior 

to termination which meet the requirements of the Contract, provided, however, that such 

compensation combined with previously paid compensation shall not exceed the total 

compensation set forth in the Contract.  Upon termination or other expiration of this Contract, each 

party shall promptly return to the other party all papers, materials, and other properties of the other 

held by each for purposes of performance of the Contract.    

 

34. Usage:  No guarantee is given by the County to the Contractor regarding usage of this Contract.  

Usage figures, if provided, are approximations.  The Contractor agrees to supply services and/or 

commodities requested, as needed by the County of Orange, at rates/prices listed in the Contract, 

regardless of quantity requested. 

 

35. Usage Reports:  The Contractor shall submit usage reports on an annual basis to the assigned DPA 

of the County of Orange user agency/department.  The usage report shall be in a format specified 

by the user agency/department and shall be submitted 90 days prior to the expiration date of the 

contract term, or any subsequent renewal term, if applicable. 

 

36. Subcontracting: No performance of this Contract or any portion thereof may be subcontracted by 

the Contractor without the express written consent of the County. Any attempt by the Contractor 

to subcontract any performance of this Contract without the express written consent of the County 

shall be invalid and shall constitute a breach of this Contract.  In the event that the Contractor is 

authorized by the County to subcontract, this Contract shall take precedence over the terms of the 

Contract between Contractor and subcontractor, and shall incorporate by reference the terms of this 

Contract. The County shall look to the Contractor for performance and indemnification and not 

deal directly with any subcontractor. All work performed by a subcontractor must meet the approval 

of the County of Orange. 

 

37. Project Manager, County:  The County shall appoint a Project Manager to act as liaison between 

the County and the Contractor during the term of this Contract.  The County’s Project Manager 

shall coordinate the activities of the County staff assigned to work with the Contractor. 

 

The County’s Project Manager shall have the right to require the removal and replacement of the 

Contractor’s Project Manager and key personnel.  The County’s Project Manager shall notify the 

Contractor in writing of such action.  The Contractor shall accomplish the removal within three (3) 

business days after written notice from the County’s Project Manager.  The County’s Project 

Manager shall review and approve the appointment of the replacement for the Contractor’s Project 

Manager and key personnel.  Said approval shall not be unreasonably withheld. The County is not 

required to provide any additional information, reason or rationale in the event it requires the 

removal of Contractor’s Project Manager from providing further services under the Contract. 

 

38. Mandatory Kick-Off Meeting:   Upon award of this Contract, the awarded Contractor(s) shall 

attend a mandatory kick-off meeting with County representatives to discuss important information 

related to the scope of work, the Contract, and the invoice payment process.  A quarterly check-in 

meeting will be required to review any issues with the Contract. 

 

39. Prevailing Wage: 

 



 

County of Orange  MA-080-22010093 Page 18 of 33 

OC Public Works Disaster-Related Debris Removal Monitoring Services File No.:  080-2099901 

 
 

a. Threshold Requirements for Prevailing Wages:  Except for public works projects of one 

thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages for 

work of a similar character in the locality in which the public work is performed, and not less than 

the general prevailing rate of per diem wages for holiday and overtime work fixed as provided in 

this chapter, shall be paid to all workers employed on public works.  

 

b. Wage Rates:  Contractor shall post a copy of the wage rates at the job site and shall pay 

the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 

Labor Code of the State of California, the Board of Supervisors has obtained the general prevailing 

rate of per diem wages and the general prevailing rate for holiday and overtime work in this locality 

for each craft, classification, or type of workman needed to execute this Contract from the Director 

of the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 

Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 

Facilities & Asset Management/A&E Project Management or visit the website of the Department 

of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall 

comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.  

  

c. Apprenticeship Requirements:  The Contractor shall comply with Section 230.1(A), 

California Code of Regulations as required by the Department of Industrial Relations, Division of 

Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship Committee of the 

craft or trade in the area of the site.  

 

d. Registration of Contractor:  All contractors and subcontractors must comply with the 

requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant to 

Section 1725.5. Bids cannot be accepted from unregistered contractors except as provided in 

Section 1771.1. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. After award of the contract, Contractor and each Subcontractor 

shall furnish electronic payroll records directly to the Labor Commissioner in the manner specified 

in Labor Code Section 1771.4.  

 

Prevailing Wage and DIR Requirement:  Awarding agencies are not required to submit the 

notice of contract award through DIR’s PWC-100 system on projects that fall within the small 

project exemption. The small project exemption applies for all public works projects that do not 

exceed:  

  

• $25,000 for new construction, alteration, installation, demolition or repair    

• $15,000 for maintenance  

  

If the project meets or exceeds these amounts, the County and the Contractor are required to register 

the project with the California Department of Industrial Relations.  

 

e. Payroll Records:  Contractor and any Subcontractor(s) shall comply with the 

requirements of Labor Code Section 1776. Such compliance includes the obligation to furnish the 

records specified in Section 1776 directly to the Labor Commissioner in an electronic format, or 

other format as specified by the Commissioner, in the manner provided by Labor Code Section 

1771.4.   

 

The requirements of Labor Code Section 1776 provide, in summary:  

 

i. Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day and 

http://www.dir.ca.gov/DLSR/PWD
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week, and the actual per diem wages paid to each journeyman, apprentice, worker, or 

other employee employed by Contractor or any Subcontractor(s) in connection with 

the work.  

 

ii. Each payroll record shall contain or be verified by a written declaration that it is 

made under penalty of perjury, stating both of the following:  

 

1. The information contained in the payroll record is true and correct; and,  

 

2. The employer has complied with the requirements of Labor Code Sections 

1771, 1811, and 1815 for any work performed by his or her employees in 

connection with the Contract.  

 

iii. The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776.  

 

iv. Contractor shall inform County of the location of the payroll records, including the 

street address, city and county, and shall, within five (5) working days, provide a notice 

of any change of location and address of the records.  

 

v. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to receipt 

of a written notice requesting the records described herein. In the event that Contractor 

or any Subcontractor fails to comply within the 10-day period, he or she shall, as a 

penalty to County, forfeit $100, or a higher amount as provided by Section 1776, for 

each calendar day, or portion thereof, for each worker to whom the noncompliance 

pertains, until strict compliance is effectuated. Contractor acknowledges that, without 

limitation as to other remedies of enforcement available to County, upon the request 

of the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall 

be withheld from progress payments then due Contractor. Contractor is not subject to 

a penalty assessment pursuant to this section due to the failure of a subcontractor to 

comply with this section.  

 

vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 

Sections 1771 et seq., and shall pay workers employed on the Contract not less than 

the general prevailing rates of per diem wages and holiday and overtime wages as 

determined by the Director of Industrial Relations. Contractor shall post a copy of these 

wage rates at the job site for each craft, classification, or type of worker needed in the 

performance of this Contract, as well as any additional job site notices required by 

Labor Code Section 1771.4(b). Copies of these rates are on file at the principal office 

of County’s representative, or may be obtained from the State Office, Department of 

Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the 

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less 

than the higher of these rates or the rates determined by the United States Department 

of Labor.  

 

f. Work Hour Penalty:  Eight (8) hours of labor constitute a legal day's work, and forty 

hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the 

State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 

for each worker employed in the execution of this Contract by the Contractor or by any 

subcontractor for each calendar day during which such worker is required or permitted to 

http://www.dir.ca.gov/
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work more than the legal day's or week's work, except that work performed by employees 

of said Contractor and subcontractors in excess of the legal limit shall be permitted without 

the foregoing penalty upon the payment of compensation to the workers for all hours 

worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay.  

 

g. Apprentices:  The Contractor acknowledges and agrees that, if this Contract involves a 

dollar amount greater than or a number of working days greater than that specified in Labor 

Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 

1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 

Article and with Labor Code Section 1777.5 for all apprenticeable occupations.   

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the Contractor and any subcontractors under him employing workers in any 

apprenticeable craft or trade in performing any work under this Contract shall apply to the 

applicable joint apprenticeship committee for a certificate approving the Contractor or 

subcontractor under the applicable apprenticeship standards and fixing the ratio of 

apprentices to journeymen employed in performing the work.  

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, he Contractor and any subcontractor under him may be required to make 

contributions to the apprenticeship program.  

 

The Contractor and all subcontractors under him shall comply with Labor Code Section 

1777.6 which Section forbids certain discriminatory practices in the employment of 

apprentices.  

 

40. Payment and Performance Bonds: A payment bond and performance is required for a public 

works contract involving expenditure in excess of twenty-five thousand dollars ($25,000) and no 

work can be commenced prior to both bonds being approved the County. 

 

The Contractor shall furnish, at time of signing the Contract, one surety bond which shall protect 

the laborers and material men and shall be for $60,000, in accordance with Section 9554 of the Civil 

Code, and one surety bond in the amount of $60,000, guaranteeing the faithful performance of the 

Contract. If at any time the value of the total task orders is expected to exceed $60,000, the 

Contractor shall furnish, in a manner acceptable to the County, evidence that the Contractor is 

bonded to the expected total value of outstanding task orders for both the faithful performance and 

laborers and material men bonds. Contractor shall not be entitled to, nor shall County authorize, 

task orders when the total outstanding value of the task orders under this contract exceeds the bond 

values for which the County is an obligee. Said bonds to be approved by the office of the County 

Counsel and the County Executive Office of Orange County. Such bonds shall be the forms 

provided in these specifications and issued and executed by an admitted surety insurer (authorized 

to transact surety insurance in California). (e.g., if the bonds are issued through a surplus line 

broker, both the surplus line broker and the insurer with whom he is doing business for purposes 

of this project must be licensed in California to issue such bonds.)  

 

The faithful performance bond shall be issued by a Surety company with a minimum insurance 

rating of A- (Secure Best’s Rating) and VIII (Financial Size Category) as determined by the most 

current edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com. 

The Surety Company must also be authorized to write in California by the Department of the 

Treasury, and must be listed on the most current edition of the Department of Treasury’s Listing of 

Approved Securities.  

http://ambest.com/
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If any surety upon any bond furnished in connection with this Contract becomes unacceptable to 

the County, or if any such surety fails to furnish reports as to his financial condition from time to 

time as requested by OC Public Works, the Contractor shall promptly furnish such additional 

security as may be required by OC Public Works or the Board of Supervisors from time to time to 

protect the interests of the County and of persons supplying labor or materials in the prosecution 

of the Work contemplated by this Contract.  

 

Signature Page Follows 

 

  



DocuSign Envelope ID: D8707C05-C062-4A3B-AA54-6E8863BAC848

11/23/2021Carlos Corona
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ATTACHMENT A 

SCOPE OF WORK 

 
I. Background: In efforts to continue the development of a proactive disaster-related debris management 

plan, the County of Orange and Orange County Flood Control District are establishing service contracts 

and mutual agreements within its Operational Area to streamline emergency debris removal operations 

in the event of a major disaster, such as an earthquake, major wildfire, storm or any other natural and/or 

man-made disaster. This includes securing contracted services to collect, process and dispose of a 

variety of debris expected to be generated in a major event. In order to recuperate a percentage of these 

contract costs from Federal or State emergency management grants, the monitoring of debris removal 

operations must be conducted by an independent resource per the Federal Emergency Management 

Agency (FEMA) Public Assistance claim reimbursement process. The goal of monitoring debris 

removal operations is to ensure that work performed is within the scope of work required by a debris 

removal contract and to document removal operations for FEMA Public Assistance (PA), Federal 

Highway Administration (FHWA) and Cal OES Hazard Mitigation grant reimbursements. Regular 

reporting helps to promote quality assurance and provides the County applicant agent with a consistent 

accounting of operations in the field. Failure to document eligible work and costs may jeopardize 

eligible reimbursements.  

Monitoring debris removal work involves constant observation of crews to ensure that workers are 

performing eligible work in accordance with PA guidelines and verify compliance with all applicable 

Federal, State and local regulations. The debris monitoring Contractor must have the capacity to 

manage a major workforce and to cover the expenses associated with a major recovery operation prior 

to initial payment and between subsequent payments, as well to provide all required bonds and 

insurance per FEMA, FHWA, Cal OES and County policies. The Contactor must have an established 

management team, and an established network of resources to provide the necessary equipment and 

personnel.  The Contractor must adhere to all federal, state and local laws, codes and ordinances, and 

assist the County with recovering Contract expenses through the FEMA Public Assistance claim 

reimbursement process.  

 

The County’s objective is to retain contractual resources (Contractor) for debris removal monitoring 

services, but reserves the right to use the County’s and participating cities’ forces and equipment if 

necessary. This Contract for the County’s monitoring of disaster-related debris management will be a 

usage Contract that shall be utilized only in the face of an emergency. No compensation will accrue to 

the Contractor unless and until the Contract is utilized by the County either in anticipation of a natural 

disaster or after such a disaster. 

 

II. General Requirements 

A. The purpose of this Contract is to provide Federal and State mandated monitoring of disaster-

related debris management services for the County and its participating cities. To prevent conflict 

of interest, potential contract monitoring services must not have a material interest, either financial 

or otherwise, in the debris removal contract or contractor. This Contract may be activated for any 

County, State and/or Federally declared disaster events. The Scope of Work shall include, but not 

limited to the following: 

1. Provide public information assistance to County via reports which capture daily activities 

and debris removal operations which can facilitate reimbursement grants including FEMA, 

FHWA, Cal OES or other funding opportunities.    

2. Documentation of operations above and beyond FEMA grant requirements as needed for 

costs reimbursement eligibility.  
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3. Debris removal monitoring services per FEMA Public Assistance policy and procedures 

including; determining the eligibility (or ineligibility) of debris for removal, mandated 

special considerations, site development and restoration, certification of hauling vehicles, 

compliance with State and Federal regulations, site safety, verification of contracted 

removal services, hazardous trees and map locations.  

4. Provide and submit daily monitoring reports which capture required information per FEMA 

Public Assistance policy and procedures including: load capacities, load quantities, debris 

management, site operations, public and site safety, collection locations, debris types and 

amounts.  

5. Maintain an accurate database that organizes debris management with disposal data, vehicle 

certifications, project records, photographs and map locations.  

6. Complete and physically control load tickets (in towers and in the field).  

7. Provide a paperless, electronic (handheld device) automated debris management system 

(ADMS) that shall create load tickets automatically. 

8. Ensure hazardous waste is not mixed in with loads. 

9. Ensure that all debris is removed from trucks at the Temporary Debris Storage and 

Reduction (TDSR) site(s).  

10. Ensure that only debris specified in the scope of work is collected.  

11. Ensure daily loads meet permit requirements. 

12. Assure that debris contractor work is within the assigned scope of work.  

13. Identify work for potential eligibility (or ineligibility) per FEMA guidelines. 

14. Validate hazardous trees including hangers, leaners and stumps.  

15. Monitor site development and restoration of TDSR site(s).  

16. Ensure that work stops immediately in an area where human remains or potential 

archeological deposits are discovered. 

17. Immediately report to County Debris Management Coordinator or designee if debris 

removal work does not comply with all local ordinances as well as State and Federal 

regulations. 

18. Immediately report to County Debris Management Coordinator or designee if contractor 

personnel or public safety standards are not being followed.   

19. Immediately report to County Debris Management Coordinator or designee if improper 

equipment is utilized, equipment is misused or contractor noncompliance.  

20. Immediately report to County Debris Management Coordinator or designee if completion 

schedules are not on task.  
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21. Accurately measure and certify hauling vehicle capacities.   

22. Certify hauling vehicles on a regular basis.  

23. Ensure accurate credit for haul loads. 

24. Ensure that hauling vehicles are not artificially loaded or enhanced to maximize 

reimbursement. 

B. Contracted debris monitors must have experience working on construction sites, be skilled at 

FEMA reimbursement procedures and have knowledge of safety regulations. There must be no 

conflict of interest between the monitoring and debris removal contractors.  The Contractor shall 

furnish all necessary personnel, material, equipment, labor, supervision, facilities, and shall 

provide all services necessary for, or incidental to, the performance of all work as defined in the 

Scope of Work. The Contractor shall supervise and direct all work, workers and equipment. The 

Contractor shall be duly licensed to perform the work in accordance with all federal, state and 

local requirements. Copies of all permits and licenses shall be submitted to the County as soon as 

available. The Contractor is solely responsible for the means, methods, techniques, sequences, and 

safety procedures used.  A sample of reporting requirements to substantiate costs is required to be 

submitted to FEMA for approval.  

C. As this is a usage Contract, the quantity of work required is not known at this time. Payment shall 

be made at the negotiated contracted rates specified in Attachment B. The output shall be verified 

by the County in the daily operational report. All rates are to include all related costs, inclusive of 

the cost of personal protective clothing (to include hardhats, gloves, eye protection and steel-toed 

boots), fringe benefits, hand tools, supervision, transportation, traffic control and any other costs.  

D. When a major disaster occurs or is imminent, the County shall contact the Contractor to advise it 

of the County’s intent to request services. The Contractor shall employ and maintain a qualified 

and accessible Project Manager who shall have the full authority to act on behalf of the Contractor.  

All communications given to the Project Manager in writing by the County shall be binding.  The 

Contractor shall report to the County’s Debris Management Coordinator within 24 hours of the 

Notice to Proceed for each work order directive issued. 

E. The Contractor shall assign and provide an Operations Manager to the County’s Debris 

Management Center to serve as the principal liaison between the County’s Debris Management 

Coordinator (or designee) and the Contractor’s forces. The assigned Operations Manager must be 

knowledgeable of all facts of the Contractor’s operations and have authority in writing to commit 

the Contractor. The Operations Manager shall be on call 24 hours per day, seven days per week 

and shall have electronic linkage capability for transmitting and receiving relevant contractual 

information and make arrangements for on-site accommodations. This linkage shall provide 

immediate contact via cell phone, fax machine, and have Internet capabilities. The Operations 

Manager shall participate in daily meetings and disaster exercises, functioning as a source to 

provide essential element information. The Operations Manager shall report to the County’s 

Debris Management Coordinator or designee.  Contractor will be responsible for hiring, training, 

deploying, scheduling and monitoring the activities of its collection monitors. Contractor shall 

immediately remove and replace any employee immediately for conduct or actions not keeping 

within the agreement. 

F. This Contract for debris removal monitoring will be on a usage basis for the purpose of having 

Contractor immediately available and committed to assisting the County in the aftermath of a 

major disaster. Contractor under this Contract shall serve as a grant eligibility expert, debris 
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removal monitor and verifier of field debris removal operations.  The Contractor shall disclose 

present and future debris removal monitoring obligations throughout the term of this Contract and 

shall provide reasonable assurance to the County that such obligations will not preclude the 

Contractor from performing the required work and meeting its obligation under the Contract.  Such 

disclosure shall be provided to the County in the proposal. The Contractor shall, to the extent 

practical, give priority to utilizing local subcontractors, equipment rentals, etc., from the County 

of Orange and the surrounding areas.  

 

III. Debris Management 

This Contract is for debris removal monitoring services required by Federal or State reimbursement 

grant programs including the FEMA Public Assistance Program, Federal Highway Administration, 

Cal OES Hazard Mitigation Program or other applicable funding opportunities. The primary objective 

of the debris monitoring Contract is to provide daily assistance to the County with grant eligibility 

requirements, documentation of debris removal operations and verification of work performed by 

debris removal contracts.  

The Contractor will provide TDSR site monitors and spotters to observe and document the unloading, 

processing and loading of debris. This responsibility includes completing ADMS load tickets and 

certifying the information is complete and accurate. Contractor must be able to estimate quantities, 

differentiate between eligible/non-eligible types of debris, hazardous waste protocols and properly fill 

out load tickets. They should also be able to identify types of trucks, hauling capabilities and 

differentiate between hand-loading versus mechanical loading. Contractor shall provide a sufficient 

number of trained debris monitors and field supervisors to accommodate the volume of debris to be 

removed at loading sites, debris management sites and final disposal sites.    

A. Monitoring Documentation 

1. Monitoring Contractor shall provide staff that is trained on debris removal monitoring 

requirements for Federal and State reimbursement grants including the FEMA Public 

Assistance Program, FHWA and Cal OES Hazard Mitigation Program. The key elements of 

information that are needed to verify the debris removal contract’s scope of work and determine 

eligibility are:  

i. Type of debris 

ii. Eligible (or ineligible) debris 

iii. FEMA designated special considerations 

iv. Amount of debris collected 

v. Original collection location 

In accordance with FEMA Public Assistance guidelines, Contractor shall capture the same 

information as FEMA Sample Monitoring Forms found in FEMA Publication 327 (See 

Attachment C). If FEMA provides funding for the debris contract, a sample of reporting 

requirements outlined in the contract in order to substantiate eligible costs is required. 

Contractor shall submit field documentation which is required for eligibility including:  

i. Load tickets 
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ii. Debris collected from curbside and/or collection centers 

iii. Debris accepted at TDSR sites and/or final disposition 

iv. Debris recycled/reduced at TDSR sites and taken to final disposition 

v. Any operational or safety issues 

vi. Truck certification worksheets 

The Contractor shall prepare and submit daily monitoring reports which capture required 

information per FEMA Public Assistance policy and procedures. The Contractor shall maintain 

an accurate database that organizes debris management with disposal data, vehicle certifications, 

project records, photographs and map locations. Field documentation may also include labor and 

equipment timesheets, labor and benefits rates, personnel pay policy, invoices and others that 

may be needed for eligibility.  

B. Automated Debris Management System  

The Contractor shall provide a paperless, electronic (handheld device) Automated Debris 

Management System (ADMS) to create load tickets automatically; eliminating the need for hand 

written tickets. Preferable features to the Contractor ADMS include a sharable database 

accessible to County and debris removal contractor, plus GPS or GIS mapping technology. 

Automated load tickets must capture required information per FEMA 327 guidelines.  

C. Field Monitoring 

Contracted field monitors should be knowledgeable in the principles and practices of 

construction including equipment usage, capacity, types of debris, load tickets, hand-loading, 

mechanical loading and safety protocols. Contractor shall validate and map hazardous trees 

including hangers, leaners and stumps. Contractor shall stop work immediately in an area where 

human remains or potential archeological deposits are discovered. Field monitoring also 

includes monitoring debris removal to ensure compliance with contracted scope of work and 

ascertain that debris collected and work identified is potentially eligible (or ineligible) per 

FEMA guidelines. Classification of debris is as follows:  

1. Vegetative Debris: Vegetative debris includes but is not limited to damaged and disturbed 

trees; broken, partially broken and severed tree limbs; tree stumps; tree trunks; bushes and 

shrubs; brush; and other leafy material. 

2. Construction and Demolition (C&D) Debris:  C&D debris includes but is not limited to 

lumber, metal products, sheet rock, non-asbestos roofing and concrete. 

3. Non C&D Debris:  Non C&D debris includes but is not limited to asbestos roofing, carpeting, 

plastic, glass, rubber products, cloth items and treated wood building materials. 

4. White Goods:  White Goods are large household appliances such as refrigerators, freezers, air 

conditioners, stoves, ovens, washing machines, dryers, water heaters, etc.   

5. Household Hazardous Waste (HHW):  HHW is waste with properties that make it potentially 

harmful to human health or the environment such as but not limited to paint products, 

pesticides, fertilizers, and other debris requiring special removal, handling and disposal 
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processing, and known or suspected hazardous material such as asbestos, lead-based paint, 

and electrical transformers. Coordination of hazardous debris removal is the responsibility of 

the County.  Known or suspected HHW that mistakenly enters the waste stream shall be placed 

in an appropriate storage area for proper disposal. 

6. Soil, Mud and Sand:  Earthquakes, floods and storm surges often deposit soil, mud, and sand 

on improved public property and public rights-of way.  Facilities commonly impacted by this 

type of debris may include streets, sidewalks, drainage facilities, culverts and pipes.  The 

Contractor shall remove storm deposited soil, mud and sand debris from public property and 

rights-of-way as directed by the County. 

7. Putrescent Debris:  The Contractor shall collect, remove, transport and dispose of dead 

livestock, fowl, large animals, and domestic pets from public rights-of-way and other public 

properties, as identified by the County, in accordance with health and regulatory requirements. 

8. Ash:  When handling ash, the Contractor will be required to “wet down” the ash to prevent 

dust problems. 

9. Chips and Mulch:  Chips and mulch are the end products of chipping and grinding clean 

woody debris.  Proper disposal of chips and mulch (non-landfill disposal) is an 

environmentally sound use of the material. 

10. Other Debris:  Other debris includes but is not limited to tires, small motorized equipment, 

electronic waste, propane tanks, and petroleum products. 

As part of recovery efforts, Contractor shall monitor TDSR site(s) development and restoration. 

Field monitors will report directly to County’s Debris Management Coordinator or designee if 

the following are observed:  

1. Improper equipment is used or utilized 

2. Contractor personnel safety standards are not followed 

3. General public safety standards are not followed 

4. Completion schedules are not on task 

5. Contractor noncompliance 

6. Debris removal work does not comply with all local ordinances as well as State and federal 

regulations. 

D. Load Monitoring and Truck Certification  

Contract shall monitor loads for inaccurate capacities, low/light loads, overloads, changing truck 

numbers, reduced capacity, increased truck weight, wet debris, multiple counting of the same load 

and ineligible debris. Contractor must be aware of FEMA Special Monitoring Issues on hand-

loading, mechanical loading, trailers and trucks with no tailgates or no solid tailgates. Contractor 

shall accurately measure and certify truck capacities on a regular basis with frequent recertification 

on all trucks. Monitoring also includes accurate accounting of truck load credits.  The primary 

debris tracking document is load ticket. Load tickets track debris from the original collection point 
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to the TDSR, or landfill. Contract shall provide load tickets with required FEMA information. 

(See sample ticket in attachment C) Contractor will monitor and document loads for the following:  

1. Ensure that trucks are not artificially loaded to maximize reimbursement (e.g., debris is 

wetted, debris is fluffed – not compacted). 

2. Ensure that hazardous waste is not mixed in with loads 

3. Ensure that all debris is removed from trucks at the TDSR sites 

4. Ensure that only debris specified in the scope of work is collected 

5. Properly and accurately complete; plus physically control load tickets in tower and in the field 

6. Ensure daily loads meet permit requirements 

7. Completed truck worksheets with accurate measurements and frequent certifications  

8. Accurate accounting of truck credits 

 

IV. Training and Pre-Event Workshops 

The Contractor shall provide pre-event assistance through trainings, workshops or meetings with 

County and debris removal contractors at no cost to the County. Topics may include, but are not 

limited to;  

A. Debris Management Plan;  

B. Establish/review applicable policies and procedures; 

C. Recovery systems training (i.e. – Automated Debris Management System (ADMS)); 

D. GIS assets and systems; 

E. Billing protocols; 

F. Technical assistance administration; and 

G. Other area-specific operational considerations and caveats. 
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ATTACHMENT B 

PAYMENT/COMPENSATION 

1. COMPENSATION: This is a usage Contract between the County and Contractor for Professional 

Services, Disaster-Related Debris Removal Monitoring Services, as provided in Attachment A, 

Scope of Work.  The Contractor agrees to accept the specified compensation as set forth in this 

Contract as full remuneration for performing all services and furnishing all staffing and materials 

required, for any reasonably unforeseen difficulties which may arise or be encountered in the 

execution of the services until acceptance, for risks connected with the services, and for 

performance by the Contractor of all its duties and obligations hereunder. The County shall have 

no obligation to pay any sum in excess of the Fixed Prices specified herein unless authorized 

by amendment in accordance with Articles C and P of the County Contract Terms and 

Conditions, which may require approval by the County Board of Supervisors. 

2. FEES AND CHARGES: County will pay the following fees in accordance with the provisions of this 

Contract. Payment shall be as follows: 

A. Classification Rates: Disaster Debris Monitoring and Management 

 

Classification/Titles Hourly Rate 

Project Manager $95.00 

Operations Manager $85.00 

Field Supervisor $70.00 

Field Inspector/Debris Monitor $47.00 

Data Manager No Charge 

3. Firm Discount and Pricing Structure:  Contractor guarantees that prices quoted are equal to or 

less than prices quoted to any other local, State or Federal government entity for services of equal 

or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

during the term of this Contract not otherwise specified and provided for within this Contract. 

4. PRICE INCREASE/DECREASES:  No price increases will be permitted during the first term of the 

Contract.  The County requires documented proof of cost increases on Contracts prior to any price 

adjustment.  A minimum of 180-days advance notice in writing is required to secure such 

adjustment.  No retroactive price adjustments will be considered.  All price decreases will 

automatically be extended to the County of Orange.  The County may enforce, negotiate, or cancel 

escalating price Contracts or take any other action it deems appropriate, as it sees fit.  The net dollar 

amount of profit will remain firm during the period of the Contract.  Adjustments increasing the 

Contractor’s profit will not be allowed. 

5. FIRM DISCOUNT AND PRICING STRUCTURE:  Contractor guarantees that prices quoted are equal 

to or less than prices quoted to any other local, State or Federal government entity for services of 

equal or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

du ring the term of this Contract not otherwise specified and provided for within this Contract. 

6. CONTRACTOR’S EXPENSE:  The Contractor will be responsible for all costs related to photo 

copying, telephone communications and fax communications while on County sites during the 

performance of work and services under this Contract. 
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7. PAYMENT TERMS – PAYMENT IN ARREARS:  Invoices are to be submitted in arrears to the user 

agency/department to the ship-to address, unless otherwise directed in this Contract.  Contractor 

shall reference Contract number on invoice.  Payment will be net 30 days after receipt of an invoice 

in a format acceptable to the County of Orange and verified and approved by the agency/department 

and subject to routine processing requirements.  The responsibility for providing an acceptable 

invoice rests with the Contractor. 

Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 

the County of Orange for any monies paid to the Contractor for goods or services not provided or 

when goods or services do not meet the Contract requirements. 

 

Payments made by the County shall not preclude the right of the County from thereafter disputing 

any items or services involved or billed under this Contract and shall not be construed as acceptance 

of any part of the goods or services. 

8. TAXPAYER ID NUMBER:  The Contractor shall include its taxpayer ID number on all invoices 

submitted to the County for payment to ensure compliance with IRS requirements and to expedite 

payment processing. 

9. PAYMENT – INVOICING INSTRUCTIONS:  The Contractor will provide an invoice on the 

Contractor’s letterhead for goods delivered and/or services rendered.  In the case of goods, the 

Contractor will leave an invoice with each delivery.  Each invoice will have a number and will 

include the following information: 

A. Contractor’s name and address 

B. Contractor’s remittance address, if different from “A” above 

C. Contractor’s Taxpayer ID Number 

D. Name of County Agency/Department 

E. Delivery/Service address 

F. Master Agreement (MA) or Purchase Order (PO) number 

G. Agency/Department’s Account Number 

H. Date of invoice 

I. Product/Service description, quantity, and prices 

J. Sales tax, if applicable 

K. Freight/Delivery charges, if applicable 

L. Total 

Invoices and support documentation are to be forwarded to: 

 

OC Public Works/Procurement Services 

Attn:  Accounts Payable 

PO Box 4048 

Santa Ana, CA 92702-4048 

Email:  accountspayables@ocpw.ocgov.com  

Contractor has the option of receiving payment directly to their bank account via an Electronic 

Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 

Electronic Remittance Advice with the payment details via email.  An email address will need to 

be provided to the County via an EFT Authorization Form.  To request a form, please contact the 

DPA. 

 

mailto:accountspayables@ocpw.ocgov.com
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ATTACHMENT C 

STAFFING PLAN 

 

Name Classification/Designation 
Years of 

Experience 

Brook Wallace Managing Principal 11 

Tyler Williamson Project Manager 6 

John McNeese Project Manager 9 

Dennis Cruthirds Project Manager 9 

The Contractor understands that the personnel represented as assigned to the Contract must remain working 

on the Contract throughout the duration of the Contract unless otherwise requested or approved by the 

County.  Substitution or addition of key personnel in any given category or classification shall be allowed 

only with prior written approval of the County Building Manager. Note: The written approval of 

substituted Key Personnel is for departmental use only and shall not be used for auditing purposes 

outside OC Public Works.  

Contractor may reserve the right to involve other personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. Assignment 

of additional key personnel shall be subject to County Building Manager written approval. Note: The 

written approval of additional Key Personnel is for departmental use only and shall not be used for 

auditing purposes outside OC Public Works. County reserves the right to have any personnel removed 

from providing services to County under this Contract. County is not required to provide any reason for the 

request for removal of any personnel. 
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CONTRACT MA-080-22010093 

FOR 

DISASTER-RELATED DEBRIS REMOVAL MONITORING SERVICES 

WITH 

TETRA TECH, INC. 

THIS Contract MA-080-22010093 for Disaster-Related Debris Removal Monitoring Services 

(“Contract”) is made and entered into as of the date fully executed by and between the County of Orange, 

a political subdivision of the State of California, and the Orange County Flood Control District, a body 

corporate and politic, (collectively referred to as “County”) and Tetra Tech, Inc., with a place of business 

at 21700 E. Copley Drive, Ste. 200, Diamond Bar, CA 91765 (“Contractor”), with County and Contractor 

sometimes referred to as “Party” or collectively as “Parties.” 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 

hereto and incorporated by reference in this Contract: 

Attachment A – Scope of Work 

Attachment B – Payment/Compensation 

 

Attachment C – Staffing Plan 

 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Disaster-Related Debris 

Removal Monitoring Services under a firm fixed fee/usage Contract; and, 

WHEREAS, County solicited Contract for Disaster-Related Debris Removal Monitoring Services 

as set forth herein, and Contractor represented that it is qualified to provide Disaster-Related Debris 

Removal Monitoring Services to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide Disaster-Related Debris Removal Monitoring Services 

to the County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in 

Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee 

to enter into a Contract for Disaster-Related Debris Removal Monitoring Services with the Contractor; and,  

NOW, THEREFORE, the Parties mutually agree as follows: 

ARTICLES 

General Terms and Conditions: 

 
A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of 

California and shall be governed by and construed under the laws of the state of California. In the 

event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be 

a court of competent jurisdiction located in Orange County, California, and the parties hereto agree 
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to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure 

Section 394.  Furthermore, the parties specifically agree to waive any and all rights to request that 

an action be transferred for adjudication to another county. 

 

B. Entire Contract:  This Contract contains the entire Contract between the parties with respect to 

the matters herein, and there are no restrictions, promises, warranties or undertakings other than 

those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  Electronic acceptance of any 

additional terms, conditions or supplemental Contracts by any County employee or agent, including 

but not limited to installers of software, shall not be valid or binding on County unless accepted in 

writing by County’s Procurement Officer or designee. 

 

C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 

shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  

 

D. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California state 

sales or use tax.  Out-of-state Contractors shall indicate California Board of Equalization permit 

number and sales permit number on invoices, if California sales tax is added and collectable.  If no 

permit numbers are shown, sales tax will be deducted from payment.  The Auditor-Controller will 

then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.  

 

E. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County reserves 

the right to refuse any goods or services and to cancel all or any part of the goods not conforming 

to applicable specifications, drawings, samples or descriptions or services that do not conform to 

the prescribed statement of work.  Acceptance of any part of the order for goods shall not bind 

County to accept future shipments nor deprive it of the right to return goods already accepted at 

Contractor’s expense.  Over shipments and under shipments of goods shall be only as agreed to in 

writing by County.  Delivery shall not be deemed to be complete until all goods or services have 

actually been received and accepted in writing by County. 

 

F. Acceptance Payment:  Unless otherwise agreed to in writing by County, 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been received, 

inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after 

satisfactory acceptance. 

 

G. Warranty:  Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, 

and 3) fit for the particular purpose for which they are intended.  Acceptance of this order shall 

constitute an agreement upon Contractor’s part to indemnify, defend and hold County and its 

indemnities as identified in article “Z,” and as more fully described in article “Z,” harmless from 

liability, loss, damage and expense, including reasonable counsel fees, incurred or sustained by 

County by reason of the failure of the goods/services to conform to such warranties, faulty work 

performance, negligent or unlawful acts, and non-compliance with any applicable state or federal 

codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) 

and the California Industrial Safety Act.  Such remedies shall be in addition to any other remedies 

provided by law. 

 

H. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided in 

this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 

copyrighted materials in the performance of this Contract.  Contractor warrants that any software 
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as modified through services provided hereunder will not infringe upon or violate any patent, 

proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance with 

the more specific requirement contained in article “Z” below, it shall indemnify, defend and hold 

County and County Indemnitees harmless from any and all such claims and be responsible for 

payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 

including, costs and expenses but not including attorney’s fees. 

 

I. Assignment:  The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned by Contractor without the 

express written consent of County.  Any attempt by Contractor to assign the performance or any 

portion thereof of this Contract without the express written consent of County shall be invalid and 

shall constitute a breach of this Contract. 

 

J. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit any 

subcontractors to engage in discrimination in employment of persons because of the race, religious 

creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 

marital status, or sex of such persons.  Contractor acknowledges that a violation of this provision 

shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code. 

 

K. Termination:  In addition to any other remedies or rights it may have by law, County has the right 

to immediately terminate this Contract without penalty for cause or after 30 days’ written notice 

without cause, unless otherwise specified.  Cause shall be defined as any material breach of 

contract, any misrepresentation or fraud on the part of the Contractor.  Exercise by County of its 

right to terminate the Contract shall relieve County of all further obligation. 

 

In the event of change of control, to the extent necessary, Contractor shall provide reasonably 

requested assistance in the transferring of services. 
 

L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 

claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 

other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other 

different or subsequent breach. 

 

M. Independent Contractor:  Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an 

employee of County.  Neither Contractor, its employees nor anyone working under Contractor shall 

qualify for workers’ compensation or other fringe benefits of any kind through County. 

 

N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 

for the professional quality, technical assurance, timely completion and coordination of all 

documentation and other goods/services furnished by the Contractor under this Contract.  

Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 

shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 

at its sole expense obtain and maintain all permits and licenses required by public authorities, 

including those of County required in its governmental capacity, in connection with performance 

of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed 

by subcontractors. 
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O. Insurance Requirements:  

 

 

 Prior to the provision of services under this Contract, the Contractor agrees to purchase all required 

insurance at Contractor’s expense, including all endorsements required herein, necessary to satisfy 

the County that the insurance provisions of this Contract have been complied with.  Contractor 

agrees to keep such insurance coverage, Certificates of Insurance, and endorsements on deposit 

with the County during the entire term of this Contract.  In addition, all subcontractors performing 

work on behalf of Contractor pursuant to this Contract shall obtain insurance subject to the same 

terms and conditions as set forth herein for Contractor. 

 

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 

to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for Contractor.  Contractor 

shall not allow subcontractors to work if subcontractors have less than the level of coverage 

required by County from Contractor under this Contract.  It is the obligation of Contractor to 

provide notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be 

maintained by Contractor through the entirety of this Contract for inspection by County 

representative(s) at any reasonable time.  

 

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-

insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 

current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 

without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 

following: 

 

1) In addition to the duty to indemnify and hold the County harmless against any and all liability, 

claim, demand or suit resulting from Contractor’s, its agents, employee’s or subcontractor’s 

performance of this Contract, Contractor shall defend the County at its sole cost and expense 

with counsel approved by Board of Supervisors against same; and 

2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 

3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to which 

the duty to defend stated above applies, and the Contractor’s SIR provision shall be interpreted 

as though the Contractor was an insurer and the County was the insured. 

 

If the Contractor fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

 

Qualified Insurer 

 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 

(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 

edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It 

is preferred, but not mandatory, that the insurer be licensed to do business in the state of 

California (California Admitted Carrier). 
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If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 

Management retains the right to approve or reject a carrier after a review of the company's 

performance and financial ratings. 

 

The policy or policies of insurance maintained by the Contractor shall provide the minimum 

limits and coverage as set forth below: 

 

Coverage      Minimum Limits 

 

Commercial General Liability     $1,000,000 per occurrence  

        $2,000,000 aggregate 

 

Automobile Liability including coverage   $1,000,000 per occurrence 

for owned, non-owned and hired vehicles    

 

Workers Compensation     Statutory 

 

Employers Liability Insurance    $1,000,000 per occurrence 

 

Professional Liability*     $5,000,000 per claims-made 

         $5,000,000 aggregate 

 

Required Coverage Forms 

 

The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 

form CG 00 01, or a substitute form providing liability coverage at least as broad. 

 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 

0012, CA 00 20, or a substitute form providing coverage at least as broad. 

 

Required Endorsements 

 

The Commercial General Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

 

1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange and Orange County Flood Control District, their 

elected and appointed officials, officers, agents and employees as Additional Insureds, or 

provide blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT. 

 

2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at 

least as broad evidencing that the Contractor’s insurance is primary and any insurance or 

self-insurance maintained by the County of Orange shall be excess and non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all 

rights of subrogation against the County of Orange and Orange County Flood Control District, 

their elected and appointed officials, officers, agents and employees or provide blanket coverage, 

which will state AS REQUIRED BY WRITTEN CONTRACT.   
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All insurance policies required by this Contract shall waive all rights of subrogation against the 

County of Orange and Orange County Flood Control District, their elected and appointed officials, 

officers, agents and employees when acting within the scope of their appointment or employment. 

 

Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten 

(10) days for non-payment of premium and provide a copy of the cancellation notice to County.  

Failure to provide written notice of cancellation may constitute a material breach of the Contract, 

upon which the County may suspend or terminate this Contract. 

 

If Contractor’s Professional Liability is “Claims-Made” policy, Contractor shall agree to maintain 

coverage for two (2) years following the completion of the Contract. 

The Commercial General Liability policy shall contain a severability of interests clause also 

known as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 

 

Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

 

If the Contractor fails to provide the insurance certificates and endorsements within seven (7) 

days of notification by CEO/Purchasing or the agency/department purchasing division, award 

may be made to the next qualified vendor. 

 

County expressly retains the right to require Contractor to increase or decrease insurance of any 

of the above insurance types throughout the term of this Contract.  Any increase or decrease in 

insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 

protect County.  

 

County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 

does not deposit copies of acceptable Certificates of Insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 

in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 

The procuring of such required policy or policies of insurance shall not be construed to limit 

Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 

this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer. 

 

P. Changes:  Contractor shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 

 

Q. Change of Ownership/Name, Litigation Status, Conflicts with County Interests: 

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior 

to completion of this Contract, and the County agrees to an assignment of the Contract, the new 

owner(s) shall be required under the terms of sale or other instruments of transfer to assume 

Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction 

of the County.  

County reserves the right to immediately terminate the Contract in the event the County determines 

that the assignee is not qualified or is otherwise unacceptable to the County for the provision of 

services under the Contract.  

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s 

status with respect to name changes that do not require an assignment of the Contract. The 

Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any 

litigation against the County, or a party to litigation that may reasonably affect the Contractor’s 
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performance under the Contract, as well as any potential conflicts of interest between Contractor 

and County that may arise prior to or during the period of Contract performance. While Contractor 

will be required to provide this information without prompting from the County any time there is a 

change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide 

an update to the County of its status in these areas whenever requested by the County.  

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with County interests. In addition to the Contractor, this obligation 

shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision 

of goods and services provided under this Contract. The Contractor’s efforts shall include, but not 

be limited to establishing rules and procedures preventing its employees, agents, and subcontractors 

from providing or offering gifts, entertainment, payments, loans or other considerations which 

could be deemed to influence or appear to influence County staff or elected officers in the 

performance of their duties.  

 

R. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this Contract 

caused by any act of God, war, civil disorder, employment strike or other cause beyond its 

reasonable control, provided Contractor gives written notice of the cause of the delay to County 

within 36 hours of the start of the delay and Contractor avails himself of any available remedies. 

 

S. Confidentiality:  Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and confidentiality 

that currently exist or exist at any time during the term of this Contract.  All such records and 

information shall be considered confidential and kept confidential by Contractor and Contractor’s 

staff, agents and employees. 

 

T. Compliance with Laws:  Contractor represents and warrants that services to be provided under 

this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, 

restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not 

limited to those issued by County in its governmental capacity and all other laws applicable to the 

services at the time services are provided to and accepted by County.  Contractor acknowledges 

that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 

of article “Z,” below, Contractor agrees that it shall defend, indemnify and hold County and 

County INDEMNITEES harmless from all liability, damages, costs and expenses arising from or 

related to a violation of such laws. 

 

U. Freight:  Prior to the County’s express acceptance of delivery of products.  Contractor assumes 

full responsibility for all transportation, transportation scheduling, packing, handling, insurance, 

and other services associated with delivery of all products deemed necessary under this Contract.   

 

V. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof 

shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.  

 

W. Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  

 

X. Interpretation:  This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each party 

had been represented by experienced and knowledgeable independent legal counsel of their own 

choosing or has knowingly declined to seek such counsel despite being encouraged and given the 

opportunity to do so.  Each party further acknowledges that they have not been influenced to any 
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extent whatsoever in executing this Contract by any other party hereto or by any person 

representing them, or both.  Accordingly, any rule or law (including California Civil Code Section 

1654) or legal decision that would require interpretation of any ambiguities in this Contract against 

the party that has drafted it is not applicable and is waived.  The provisions of this Contract shall 

be interpreted in a reasonable manner to effect the purpose of the parties and this Contract. 

 

Y. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all Federal 

and State statutes and regulations regarding the employment of aliens and others and that all its 

employees performing work under this Contract meet the citizenship or alien status requirement set 

forth in Federal statutes and regulations.  The Contractor shall obtain, from all employees 

performing work hereunder, all verification and other documentation of employment eligibility 

status required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 

as they may be hereafter amended.  The Contractor shall retain all such documentation for all 

covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 

with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 

and employees from employer sanctions and any other liability which may be assessed against the 

Contractor or the County or both in connection with any alleged violation of any Federal or State 

statutes or regulations pertaining to the eligibility for employment of any persons performing work 

under this Contract. 

 

Z. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold County of Orange and Orange County Flood Control District, their elected and 

appointed officials, officers, agents and employees, and those special districts and agencies which 

County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from 

any claims, demands or liability of any kind or nature, including but not limited to personal injury 

or property damage, arising from or related to the services, products or other performance provided 

by Contractor pursuant to this Contract.  If judgment is entered against Contractor and County by 

a court of competent jurisdiction because of the concurrent active negligence of County or County 

Indemnitees, Contractor and County agree that liability will be apportioned as determined by the 

court.   Neither party shall request a jury apportionment. 

 

AA. Audits/Inspections:  Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by the 

County) access during normal working hours to all books, accounts, records, reports, files, financial 

records, supporting documentation, including payroll and accounts payable/receivable records, and 

other papers or property of Contractor for the purpose of auditing or inspecting any aspect of 

performance under this Contract.  The inspection and/or audit will be confined to those matters 

connected with the performance of the Contract including, but not limited to, the costs of 

administering the Contract.  The County will provide reasonable notice of such an audit or 

inspection. 

 

The County reserves the right to audit and verify the Contractor’s records before final payment is 

made. 

 

Contractor agrees to maintain such records for possible audit for a minimum of three years after 

final payment, unless a longer period of records retention is stipulated under this Contract or by 

law.  Contractor agrees to allow interviews of any employees or others who might reasonably have 

information related to such records.  Further, Contractor agrees to include a similar right to the 

County to audit records and interview staff of any subcontractor related to performance of this 

Contract. 
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Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 

Contract shall be forwarded to the County’s Project Manager. 

 

BB. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of 

funds by, the state of California to County; and inclusion of sufficient funding for the services 

hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 

by this Contract.  If such approval, funding or appropriations are not forthcoming, or are otherwise 

limited, County may immediately terminate or modify this Contract without penalty. 

 

CC. Expenditure Limit:  The Contractor shall notify the County of Orange assigned DPA in writing 

when the expenditures against the Contract reach 75 percent of the dollar limit on the Contract.  

The County will not be responsible for any expenditure overruns and will not pay for work 

exceeding the dollar limit on the Contract unless a change order to cover those costs has been 

issued. 

 

Additional Terms and Conditions: 
 

1. Scope of Contract:  This Contract specifies the contractual terms and conditions by which the 

County will procure Disaster-Related Debris Removal Monitoring Services from Contractor as 

further detailed in the Scope of Work, identified and incorporated herein by this reference as 

“Attachment A”. 

 

2. Term of Contract:  The term of this Contract shall be effective upon execution of all authorized 

signatures or approval by the Orange County Board of Supervisors, whichever occurs later, and 

shall continue for three (3) years from that date unless otherwise terminated as provided herein. 

 

3. Renewal: This Contract may be renewed upon expiration of the initial term, for a two-year 

renewable term, upon mutual agreement of both parties. The County is not obligated to give a 

reason or notice if it elects not to renew. Renewal amendments may require County Board of 

Supervisors approval.   

 

4. Aggregate Contract: This is an Aggregate Contract with Tetra Tech, Inc. and Debris Tech, LLC. 

 

5. Adjustments – Scope of Work:  No adjustments made to the Scope of Work will be authorized 

without prior written approval of the County assigned DPA.  

 

6. Breach of Contract:  The failure of the Contractor to comply with any of the provisions, covenants 

or conditions of this Contract shall be a material breach of this Contract.  In such event the County 

may, and in addition to any other remedies available at law, in equity, or otherwise specified in this 

Contract: 

a) Terminate the Contract immediately, pursuant to Section K herein; 

b) Afford the Contractor written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 

c) Discontinue payment to the Contactor for and during the period in which the Contractor is 

in breach; and 

d) Offset against any monies billed by the Contractor but yet unpaid by the County those 

monies disallowed pursuant to the above. 
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7. Civil Rights:  Contractor attests that services provided shall be in accordance with the provisions 

of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the 

Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II 

of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and 

regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group 

identification, age, religion, marital status, sex or disability. 

 

8. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care and 

diligence to prevent any actions or conditions that could result in a conflict with the best interests 

of the County.  This obligation shall apply to the Contractor; the Contractor’s employees, agents, 

and subcontractors associated with accomplishing work and services hereunder.  The Contractor’s 

efforts shall include, but not be limited to establishing precautions to prevent its employees,  agents, 

and subcontractors from  providing or offering gifts, entertainment, payments, loans or other 

considerations which could be deemed to influence or appear to influence County staff or elected 

officers from acting in the best interests of the County.  

 

9. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 

prohibits its employees from engaging in activities involving a conflict of interest.  The Contractor 

shall not, during the period of this Contract, employ any County employee for any purpose. 

 

10. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project Manager 

to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract.  This 

Project Manager shall be subject to approval by the County and shall not be changed without the 

written consent of the County’s Project Manager, which consent shall not be unreasonably 

withheld. 

 

The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract 

and shall diligently pursue all work and services to meet the project time lines.  The County’s 

Project Manager shall have the right to require the removal and replacement of the Contractor’s 

Project Manager from providing services to the County under this Contract.  The County’s Project 

Manager shall notify the Contractor in writing of such action.  The Contractor shall accomplish the 

removal within five (5) business days after written notice by the County’s Project Manager.  The 

County’s Project Manager shall review and approve the appointment of the replacement for the 

Contractor’s Project Manager.  The County is not required to provide any additional information, 

reason or rationale in the event it requires the removal of Contractor’s Project Manager from 

providing further services under the Contract. 

 

11. Contractor Personnel – Reference Checks:  The Contractor warrants that all persons employed 

to provide service under this Contract have satisfactory past work records indicating their ability to 

adequately perform the work under this Contract.  Contractor’s employees assigned to this project 

must meet character standards as demonstrated by background investigation and reference checks, 

coordinated by the agency/department issuing this Contract.   

 

12. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications, fax communications, and parking while on County sites during the 

performance of work and services under this Contract.  The County will not provide free parking 

for any service in the County Civic Center.   

 

13. Contractor Personnel – Uniform/Badges/Identification:  The Contractor warrants that all 

persons employed to provide service under this Contract have satisfactory past work records 

indicating their ability to accept the kind of responsibility under this Contract. 
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All Contractor’s employees shall be required to wear uniforms, badges, or other means of 

identification which are to be furnished by the Contractor and must be work at all times while 

working on County property.  The assigned DPA must be notified in writing, within seven (7) days 

of notification of award of Contract of the uniform and/or badges and/or other identification to be 

worn by employees prior to beginning work and notified in writing seven (7) days prior to any 

changes in this procedure.   

 

14. Contractor’s Records:  The Contractor shall keep true and accurate accounts, records, books and 

data which shall correctly reflect the business transacted by the Contractor in accordance with 

generally accepted accounting principles.  These records shall be stored in Orange County for a 

period of three (3) years after final payment is received from the County.  Storage of records in 

another county will require written approval from the County of Orange assigned DPA. 

 

15. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and 

to know the general conditions which can affect the work or the cost thereof.  Any failure by the 

Contractor to do so will not relieve Contractor from responsibility for successfully performing the 

work without additional cost to the County.  The County assumes no responsibility for any 

understanding or representations concerning the nature, location(s) or general conditions made by 

any of its officers or agents prior to the execution of this Contract, unless such understanding or 

representations by the County are expressly stated in the Contract. 

 

16. Cooperative Agreement:  The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities.  Governmental entities wishing to use the pre-

negotiated prices and terms in this Contract will be responsible for issuing their own purchase 

documents/contracts, providing for their own acceptance, and making any subsequent 

payments.  Contractor shall be required to include in any contract entered into with another 

department or entity that is entered into and incorporates by reference the pre-negotiated prices and 

terms of this Contract a contractual clause that will hold harmless the County of Orange from all 

claims, demands, actions or causes of actions of every kind resulting directly or indirectly, arising 

out of, or in any way connected with the use of this Contract.   Failure to do so will be considered 

a material breach of this Contract by Contractor and grounds for immediate Contract 

termination. Departments or entities making use of the pre-negotiated prices and terms of this 

Contract are responsible for obtaining all certificates of insurance and bonds required when entering 

into their own contract.  The Contractor is responsible for providing each cooperative entity a copy 

of the Contract upon request by the cooperative entity.  The County of Orange makes no guarantee 

of usage by other users of this Contract.    

The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an annual 

basis to the County, at the County’s request. 

 

17. County of Orange Disabled Veteran Business Enterprise Preference Requirements: 

Contractor certifies it is in compliance with County of Orange Disabled Veteran Business 

Enterprise Preference requirements at the time this Contract is executed. 

 

18. County of Orange Local Small Business Preference Requirements: Contractor certifies it is in 

compliance with County of Orange Local Small Business Preference requirements at the time this 

Contract is executed. 

 

19. County’s Safety and Loss Prevention Resource Manual: Contractor shall comply with the 

County’s Safety and Loss Prevention Resource Manual and submit a copy of their Injury and Illness 
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Prevention Program (IIPP) to the County’s Project Manager prior to the start of the project. The 

IIPP shall met the minimum requirement of California Code of Regulations, Title 8, Section 1509 

or 3203. Contractor shall submit other safety programs that pertain to the type of job that will be 

performed on site.  

 

20. Data – Title To:  All materials, documents, data or information obtained from the County data 

files or any County medium furnished to the Contractor in the performance of this Contract will at 

all times remain the property of the County.  Such data or information may not be used or copied 

for direct or indirect use by the Contractor after completion or termination of this Contract without 

the express written consent of the County.  All materials, documents, data or information, including 

copies, must be returned to the County at the end of this Contract.  

 

21. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in 

termination by the County, the County may procure the goods and/or services from other sources.  

If the cost for those goods and/or services is higher than under the terms of the existing Contract, 

Contractor will be responsible for paying the County the difference between the Contract cost and 

the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.  

The price paid by the County shall be the prevailing market price at the time such purchase is made.  

This is in addition to any other remedies available under this Contract and under law. 

 

22. Disputes – Contract:  The parties shall deal in good faith and attempt to resolve potential disputes 

informally.  If the dispute concerning a question of fact arising under the terms of this Contract is 

not disposed of in a reasonable period of time by the Contractor’s Project Manager and the County’s 

Project Manager, as specified in Article 30 “Notices,” such matter shall be brought to the attention 

of the County DPA by way of the following process: 

 

a. The Contractor shall submit to the agency/department assigned DPA a written demand for 

a final decision regarding the disposition of any dispute between the parties arising under, 

related to, or involving this Contract, unless the County, on its own initiative, has already 

rendered such a final decision. 

b. The Contractor’s written demand shall be fully supported by factual information, and, if 

such demand involves a cost adjustment to the Contract, the Contractor shall include with 

the demand a written statement signed by a senior official indicating that the demand is 

made in good faith, that the supporting data are accurate and complete, and that the amount 

requested accurately reflects the Contract adjustment for which the Contractor believes the 

County is liable. 

Pending the final resolution of any dispute arising under, related to, or involving this Contract, the 

Contractor agrees to diligently proceed with the performance of this Contract, including the 

delivery of goods and/or provision of services.  The Contractor’s failure to diligently proceed shall 

be considered a material breach of this Contract. 

 

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall 

be signed by the County DPA or his designee.  If the County fails to render a decision within 90 

days after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the 

Contractor’s contentions.  Nothing in this section shall be construed as affecting the County’s right 

to terminate the Contract for cause or termination for convenience as stated in Article K herein.   

 

23. Drug-Free Workplace:  The Contractor hereby certifies compliance with Government Code 

Section 8355 in matters relating to providing a drug-free workplace.  The Contractor will: 
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a. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations, as required by Government Code 

Section 8355(a)(1). 

b. Establish a drug-free awareness program as required by Government Code Section 

8355(a)(2) to inform employees about all of the following: 

i. The dangers of drug abuse in the workplace; 

ii. The organization’s policy of maintaining a drug-free workplace; 

iii. Any available counseling, rehabilitation and employee assistance programs; and 

iv. Penalties that may be imposed upon employees for drug abuse violations. 

c. Provide as required by Government Code Section 8355(a)(3) that every employee who 

works under this Contract: 

i. Will receive a copy of the company’s drug-free policy statement; and 

ii. Will agree to abide by the terms of the company’s statement as a condition of 

employment under this Contract. 

Failure to comply with these requirements may result in suspension of payments under the Contract 

or termination of the Contract or both, and the Contractor may be ineligible for award of any future 

County contracts if the County determines that any of the following has occurred: 

 

1. The Contractor has made false certification, or 

 

2. The Contractor violates the certification by failing to carry out the requirements as 

noted above. 

 

24. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the County 

of Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal 

Revenue Code for services received from a “service provider” to whom the County pays $600 or 

more or with whom the County enters into a contract for $600 or more within a single calendar 

year.  The purpose of this reporting requirement is to increase child support collection by helping 

to locate parents who are delinquent in their child support obligations. 

 

The term “service provider” is defined in California Unemployment Insurance Code Section 

1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for 

California purposes and who received compensation or executes a contract for services performed 

for that service recipient within or without the state.”  The term is further defined by the California 

Employment Development Department to refer specifically to independent Contractors.  An 

independent Contractor is defined as “an individual who is not an employee of the ... government 

entity for California purposes and who receives compensation or executes a contract for services 

performed for that ... government entity either in or outside of California.” 

  

The reporting requirement does not apply to corporations, general partnerships, limited liability 

partnerships, and limited liability companies. 
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Additional information on this reporting requirement can be found at the California Employment 

Development Department web site located at http://www.edd.ca.gov/Employer_Services.htm  

 

25. Emergency/Declared Disaster Requirements:  In the event of an emergency or if Orange County 

is declared a disaster area by the County, state or federal government, this Contract may be 

subjected to unusual usage.  The Contractor shall service the County during such an emergency or 

declared disaster under the same terms and conditions that apply during non-emergency/disaster 

conditions.  The pricing quoted by the Contractor shall apply to serving the County’s needs 

regardless of the circumstances.  If the Contractor is unable to supply the goods/services under the 

terms of the Contract, then the Contractor shall provide proof of such disruption and a copy of the 

invoice for the goods/services from the Contractor’s supplier(s).  Additional profit margin as a 

result of supplying goods/services during an emergency or a declared disaster shall not be 

permitted.  In the event of an emergency or declared disaster, emergency purchase order numbers 

will be assigned.  All applicable invoices from the Contractor shall show both the emergency 

purchase order number and the Contract number. 

 

26. Errors and Omissions:  All reports, files and other documents prepared and submitted by 

Contractor shall be complete and shall be carefully checked by the professional(s) identified by 

Contractor as Project Manager and key personnel attached hereto, prior to submission to the 

County.  Contractor agrees that County review is discretionary, and Contractor shall not assume 

that the County will discover errors and/or omissions. If the County discovers any errors or 

omissions prior to approving Contractor’s reports, files and other written documents, the reports, 

files or documents will be returned to Contractor for correction. Should the County or others 

discover errors or omissions in the reports, files or other written documents submitted by the 

Contractor after County approval thereof, County approval of Contractor’s reports, files or 

documents shall not be used as a defense by Contractor in any action between the County and 

Contractor, and the reports, files or documents will be returned to Contractor for correction. 

 

27. Equal Employment Opportunity:  The Contractor shall comply with U.S. Executive Order 11246 

entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as 

supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of 

California regulations as may now exist or be amended in the future.  The Contractor shall not 

discriminate against any employee or applicant for employment on the basis of race, color, national 

origin, ancestry, religion, sex, marital status, political affiliation or physical or mental condition. 

 

Regarding handicapped persons, the Contractor will not discriminate against any employee or 

applicant for employment because of physical or mental handicap in regard to any position for 

which the employee or applicant for employment is qualified.  The Contractor agrees to provide 

equal opportunity to handicapped persons in employment or in advancement in employment or 

otherwise treat qualified handicapped individuals without discrimination based upon their physical 

or mental handicaps in all employment practices such as the following:  employment, upgrading, 

promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or other forms of 

compensation, and selection for training, including apprenticeship.  The Contractor agrees to 

comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended, 

pertaining to prohibition of discrimination against qualified handicapped persons in all programs 

and/or activities as detailed in regulations signed by the Secretary of the Department of Health and 

Human Services effective June 3, 1977, and found in the Federal Register, Volume 42, No. 68 

dated May 4, 1977, as may now exist or be amended in the future. 

 

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of 

Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in 

the future. 

http://www.edd.ca.gov/Employer_Services.htm
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28. Follow-On Work – Service Contract:  No person, firm, subsidiary or subcontractor of a firm that 

has been awarded a consulting services contract or a contract which includes a consulting 

component may be awarded a Contract for the performance of services, the purchase of goods or 

supplies, or the provision of any other related action which arises from or can reasonably be deemed 

an end-product of work performed under the initial consulting to consulting-related Contract. 

 

29. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under 

this Contract without first obtaining review and written approval of said news releases from the 

County through the County’s Project Manager. 

 

30. Notices:  Any and all notices, requests demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing with a copy provided to the 

assigned DPA, except through the course of the parties’ Project Managers’ routine exchange of 

information and cooperation during the terms of the work and services.  Any written 

communications shall be deemed to have been duly given upon actual in-person delivery, if 

delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four (4) 

calendar days after being mailed by US certified or registered mail, return receipt requested, 

postage prepaid, whichever occurs first.  The date of mailing shall count as the first day.  All 

communications shall be addressed to the appropriate party at the address stated herein or such 

other address as the parties hereto may designate by written notice from time to time in the manner 

aforesaid. 

 Contractor: Tetra Tech, Inc. 

  Attn: Marina Armanious 

  21700 E. Copley Drive, Ste. 200 

  Diamond Bar, CA 91765 

  Phone: 321-441-8511 

  Email: tdr.contracts@tetratech.com 

 County’s Project Manager:  County of Orange/OC Operations & Maintenance 

  Attn: Trevor Richardson 

  2301 N. Glassell St. 

  Orange, CA 92865 

  Phone: 714-955-0234 

  Email: Trevor.Richardson@ocpw.ocgov.com 

 cc: OC Public Works/Procurement Services 

  Attn: Richard Nguyen, County DPA 

  1143 E. Fruit St. 

  Santa Ana, CA 92701 

  Phone: 714-667-9633 

  Email: Richard.Nguyen@ocpw.ocgov.com 

 

31. Precedence:  The Contract documents consist of this Contract and its exhibits and attachments.  In 

the event of a conflict between or among the Contract documents, the order of precedence shall be 

the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 

articles of this Contract, and then the exhibits and attachments.  

 

32. Royalties: The County will not pay royalties as a result of work performed under this Contract.  

All written work resulting from this Contract shall be the property of the County of Orange, and 

mailto:Richard.Nguyen@ocpw.ocgov.com
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any copyrights associated with that work shall belong to the County of Orange and shall be so 

designated on the written materials. 

 

33. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be 

submitted promptly, but in no event later than 60 days from the effective date of the termination, 

unless one or more extensions in writing are granted by the County upon written request of the 

Contractor.  Upon termination County agrees to pay the Contractor for all services performed prior 

to termination which meet the requirements of the Contract, provided, however, that such 

compensation combined with previously paid compensation shall not exceed the total 

compensation set forth in the Contract.  Upon termination or other expiration of this Contract, each 

party shall promptly return to the other party all papers, materials, and other properties of the other 

held by each for purposes of performance of the Contract.    

 

34. Usage:  No guarantee is given by the County to the Contractor regarding usage of this Contract.  

Usage figures, if provided, are approximations.  The Contractor agrees to supply services and/or 

commodities requested, as needed by the County of Orange, at rates/prices listed in the Contract, 

regardless of quantity requested. 

 

35. Usage Reports:  The Contractor shall submit usage reports on an annual basis to the assigned DPA 

of the County of Orange user agency/department.  The usage report shall be in a format specified 

by the user agency/department and shall be submitted 90 days prior to the expiration date of the 

contract term, or any subsequent renewal term, if applicable. 

 

36. Subcontracting: No performance of this Contract or any portion thereof may be subcontracted by 

the Contractor without the express written consent of the County. Any attempt by the Contractor 

to subcontract any performance of this Contract without the express written consent of the County 

shall be invalid and shall constitute a breach of this Contract.  In the event that the Contractor is 

authorized by the County to subcontract, this Contract shall take precedence over the terms of the 

Contract between Contractor and subcontractor, and shall incorporate by reference the terms of this 

Contract. The County shall look to the Contractor for performance and indemnification and not 

deal directly with any subcontractor. All work performed by a subcontractor must meet the approval 

of the County of Orange. 

 

37. Project Manager, County:  The County shall appoint a Project Manager to act as liaison between 

the County and the Contractor during the term of this Contract.  The County’s Project Manager 

shall coordinate the activities of the County staff assigned to work with the Contractor. 

 

The County’s Project Manager shall have the right to require the removal and replacement of the 

Contractor’s Project Manager and key personnel.  The County’s Project Manager shall notify the 

Contractor in writing of such action.  The Contractor shall accomplish the removal within three (3) 

business days after written notice from the County’s Project Manager.  The County’s Project 

Manager shall review and approve the appointment of the replacement for the Contractor’s Project 

Manager and key personnel.  Said approval shall not be unreasonably withheld. The County is not 

required to provide any additional information, reason or rationale in the event it requires the 

removal of Contractor’s Project Manager from providing further services under the Contract. 

 

38. Mandatory Kick-Off Meeting:   Upon award of this Contract, the awarded Contractor(s) shall 

attend a mandatory kick-off meeting with County representatives to discuss important information 

related to the scope of work, the Contract, and the invoice payment process.  A quarterly check-in 

meeting will be required to review any issues with the Contract. 
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39. Prevailing Wage: 

 

a. Threshold Requirements for Prevailing Wages:  Except for public works projects of one 

thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages for 

work of a similar character in the locality in which the public work is performed, and not less than 

the general prevailing rate of per diem wages for holiday and overtime work fixed as provided in 

this chapter, shall be paid to all workers employed on public works.  

 

b. Wage Rates:  Contractor shall post a copy of the wage rates at the job site and shall pay 

the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 

Labor Code of the State of California, the Board of Supervisors has obtained the general prevailing 

rate of per diem wages and the general prevailing rate for holiday and overtime work in this locality 

for each craft, classification, or type of workman needed to execute this Contract from the Director 

of the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 

Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 

Facilities & Asset Management/A&E Project Management or visit the website of the Department 

of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall 

comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.  

  

c. Apprenticeship Requirements:  The Contractor shall comply with Section 230.1(A), 

California Code of Regulations as required by the Department of Industrial Relations, Division of 

Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship Committee of the 

craft or trade in the area of the site.  

 

d. Registration of Contractor:  All contractors and subcontractors must comply with the 

requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant to 

Section 1725.5. Bids cannot be accepted from unregistered contractors except as provided in 

Section 1771.1. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. After award of the contract, Contractor and each Subcontractor 

shall furnish electronic payroll records directly to the Labor Commissioner in the manner specified 

in Labor Code Section 1771.4.  

 

Prevailing Wage and DIR Requirement:  Awarding agencies are not required to submit the 

notice of contract award through DIR’s PWC-100 system on projects that fall within the small 

project exemption. The small project exemption applies for all public works projects that do not 

exceed:  

  

• $25,000 for new construction, alteration, installation, demolition or repair    

• $15,000 for maintenance  

  

If the project meets or exceeds these amounts, the County and the Contractor are required to register 

the project with the California Department of Industrial Relations.  

 

e. Payroll Records:  Contractor and any Subcontractor(s) shall comply with the 

requirements of Labor Code Section 1776. Such compliance includes the obligation to furnish the 

records specified in Section 1776 directly to the Labor Commissioner in an electronic format, or 

other format as specified by the Commissioner, in the manner provided by Labor Code Section 

1771.4.   

 

The requirements of Labor Code Section 1776 provide, in summary:  

 

http://www.dir.ca.gov/DLSR/PWD
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i. Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day and 

week, and the actual per diem wages paid to each journeyman, apprentice, worker, or 

other employee employed by Contractor or any Subcontractor(s) in connection with 

the work.  

 

ii. Each payroll record shall contain or be verified by a written declaration that it is 

made under penalty of perjury, stating both of the following:  

 

1. The information contained in the payroll record is true and correct; and,  

 

2. The employer has complied with the requirements of Labor Code Sections 

1771, 1811, and 1815 for any work performed by his or her employees in 

connection with the Contract.  

 

iii. The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776.  

 

iv. Contractor shall inform County of the location of the payroll records, including the 

street address, city and county, and shall, within five (5) working days, provide a notice 

of any change of location and address of the records.  

 

v. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to receipt 

of a written notice requesting the records described herein. In the event that Contractor 

or any Subcontractor fails to comply within the 10-day period, he or she shall, as a 

penalty to County, forfeit $100, or a higher amount as provided by Section 1776, for 

each calendar day, or portion thereof, for each worker to whom the noncompliance 

pertains, until strict compliance is effectuated. Contractor acknowledges that, without 

limitation as to other remedies of enforcement available to County, upon the request 

of the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall 

be withheld from progress payments then due Contractor. Contractor is not subject to 

a penalty assessment pursuant to this section due to the failure of a subcontractor to 

comply with this section.  

 

vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 

Sections 1771 et seq., and shall pay workers employed on the Contract not less than 

the general prevailing rates of per diem wages and holiday and overtime wages as 

determined by the Director of Industrial Relations. Contractor shall post a copy of these 

wage rates at the job site for each craft, classification, or type of worker needed in the 

performance of this Contract, as well as any additional job site notices required by 

Labor Code Section 1771.4(b). Copies of these rates are on file at the principal office 

of County’s representative, or may be obtained from the State Office, Department of 

Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the 

Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less 

than the higher of these rates or the rates determined by the United States Department 

of Labor.  

 

f. Work Hour Penalty:  Eight (8) hours of labor constitute a legal day's work, and forty 

hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the 

http://www.dir.ca.gov/
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State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 

for each worker employed in the execution of this Contract by the Contractor or by any 

subcontractor for each calendar day during which such worker is required or permitted to 

work more than the legal day's or week's work, except that work performed by employees 

of said Contractor and subcontractors in excess of the legal limit shall be permitted without 

the foregoing penalty upon the payment of compensation to the workers for all hours 

worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay.  

 

g. Apprentices:  The Contractor acknowledges and agrees that, if this Contract involves a 

dollar amount greater than or a number of working days greater than that specified in Labor 

Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 

1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 

Article and with Labor Code Section 1777.5 for all apprenticeable occupations.   

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the Contractor and any subcontractors under him employing workers in any 

apprenticeable craft or trade in performing any work under this Contract shall apply to the 

applicable joint apprenticeship committee for a certificate approving the Contractor or 

subcontractor under the applicable apprenticeship standards and fixing the ratio of 

apprentices to journeymen employed in performing the work.  

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, he Contractor and any subcontractor under him may be required to make 

contributions to the apprenticeship program.  

 

The Contractor and all subcontractors under him shall comply with Labor Code Section 

1777.6 which Section forbids certain discriminatory practices in the employment of 

apprentices.  

 

40. Payment and Performance Bonds: A payment bond and performance is required for a public 

works contract involving expenditure in excess of twenty-five thousand dollars ($25,000) and no 

work can be commenced prior to both bonds being approved the County. 

 

The Contractor shall furnish, at time of signing the Contract, one surety bond which shall protect 

the laborers and material men and shall be for $60,000, in accordance with Section 9554 of the Civil 

Code, and one surety bond in the amount of $60,000, guaranteeing the faithful performance of the 

Contract. If at any time the value of the total task orders is expected to exceed $60,000, the 

Contractor shall furnish, in a manner acceptable to the County, evidence that the Contractor is 

bonded to the expected total value of outstanding task orders for both the faithful performance and 

laborers and material men bonds. Contractor shall not be entitled to, nor shall County authorize, 

task orders when the total outstanding value of the task orders under this contract exceeds the bond 

values for which the County is an obligee. Said bonds to be approved by the office of the County 

Counsel and the County Executive Office of Orange County. Such bonds shall be the forms 

provided in these specifications and issued and executed by an admitted surety insurer (authorized 

to transact surety insurance in California). (e.g., if the bonds are issued through a surplus line 

broker, both the surplus line broker and the insurer with whom he is doing business for purposes 

of this project must be licensed in California to issue such bonds.)  

 

The faithful performance bond shall be issued by a Surety company with a minimum insurance 

rating of A- (Secure Best’s Rating) and VIII (Financial Size Category) as determined by the most 

current edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com. 

http://ambest.com/
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The Surety Company must also be authorized to write in California by the Department of the 

Treasury, and must be listed on the most current edition of the Department of Treasury’s Listing of 

Approved Securities.  

 

If any surety upon any bond furnished in connection with this Contract becomes unacceptable to 

the County, or if any such surety fails to furnish reports as to his financial condition from time to 

time as requested by OC Public Works, the Contractor shall promptly furnish such additional 

security as may be required by OC Public Works or the Board of Supervisors from time to time to 

protect the interests of the County and of persons supplying labor or materials in the prosecution 

of the Work contemplated by this Contract.  

 

Signature Page Follows 
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ATTACHMENT A 

SCOPE OF WORK 

 
I. Background: In efforts to continue the development of a proactive disaster-related debris management 

plan, the County of Orange and Orange County Flood Control District are establishing service contracts 

and mutual agreements within its Operational Area to streamline emergency debris removal operations 

in the event of a major disaster, such as an earthquake, major wildfire, storm or any other natural and/or 

man-made disaster. This includes securing contracted services to collect, process and dispose of a 

variety of debris expected to be generated in a major event. In order to recuperate a percentage of these 

contract costs from Federal or State emergency management grants, the monitoring of debris removal 

operations must be conducted by an independent resource per the Federal Emergency Management 

Agency (FEMA) Public Assistance claim reimbursement process. The goal of monitoring debris 

removal operations is to ensure that work performed is within the scope of work required by a debris 

removal contract and to document removal operations for FEMA Public Assistance (PA), Federal 

Highway Administration (FHWA) and Cal OES Hazard Mitigation grant reimbursements. Regular 

reporting helps to promote quality assurance and provides the County applicant agent with a consistent 

accounting of operations in the field. Failure to document eligible work and costs may jeopardize 

eligible reimbursements.  

Monitoring debris removal work involves constant observation of crews to ensure that workers are 

performing eligible work in accordance with PA guidelines and verify compliance with all applicable 

Federal, State and local regulations. The debris monitoring Contractor must have the capacity to 

manage a major workforce and to cover the expenses associated with a major recovery operation prior 

to initial payment and between subsequent payments, as well to provide all required bonds and 

insurance per FEMA, FHWA, Cal OES and County policies. The Contactor must have an established 

management team, and an established network of resources to provide the necessary equipment and 

personnel.  The Contractor must adhere to all federal, state and local laws, codes and ordinances, and 

assist the County with recovering Contract expenses through the FEMA Public Assistance claim 

reimbursement process.  

 

The County’s objective is to retain contractual resources (Contractor) for debris removal monitoring 

services, but reserves the right to use the County’s and participating cities’ forces and equipment if 

necessary. This Contract for the County’s monitoring of disaster-related debris management will be a 

usage Contract that shall be utilized only in the face of an emergency. No compensation will accrue to 

the Contractor unless and until the Contract is utilized by the County either in anticipation of a natural 

disaster or after such a disaster. 

 

II. General Requirements 

A. The purpose of this Contract is to provide Federal and State mandated monitoring of disaster-

related debris management services for the County and its participating cities. To prevent conflict 

of interest, potential contract monitoring services must not have a material interest, either financial 

or otherwise, in the debris removal contract or contractor. This Contract may be activated for any 

County, State and/or Federally declared disaster events. The Scope of Work shall include, but not 

limited to the following: 

1. Provide public information assistance to County via reports which capture daily activities 

and debris removal operations which can facilitate reimbursement grants including FEMA, 

FHWA, Cal OES or other funding opportunities.    

2. Documentation of operations above and beyond FEMA grant requirements as needed for 

costs reimbursement eligibility.  
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3. Debris removal monitoring services per FEMA Public Assistance policy and procedures 

including; determining the eligibility (or ineligibility) of debris for removal, mandated 

special considerations, site development and restoration, certification of hauling vehicles, 

compliance with State and Federal regulations, site safety, verification of contracted 

removal services, hazardous trees and map locations.  

4. Provide and submit daily monitoring reports which capture required information per FEMA 

Public Assistance policy and procedures including: load capacities, load quantities, debris 

management, site operations, public and site safety, collection locations, debris types and 

amounts.  

5. Maintain an accurate database that organizes debris management with disposal data, vehicle 

certifications, project records, photographs and map locations.  

6. Complete and physically control load tickets (in towers and in the field).  

7. Provide a paperless, electronic (handheld device) automated debris management system 

(ADMS) that shall create load tickets automatically. 

8. Ensure hazardous waste is not mixed in with loads. 

9. Ensure that all debris is removed from trucks at the Temporary Debris Storage and 

Reduction (TDSR) site(s).  

10. Ensure that only debris specified in the scope of work is collected.  

11. Ensure daily loads meet permit requirements. 

12. Assure that debris contractor work is within the assigned scope of work.  

13. Identify work for potential eligibility (or ineligibility) per FEMA guidelines. 

14. Validate hazardous trees including hangers, leaners and stumps.  

15. Monitor site development and restoration of TDSR site(s).  

16. Ensure that work stops immediately in an area where human remains or potential 

archeological deposits are discovered. 

17. Immediately report to County Debris Management Coordinator or designee if debris 

removal work does not comply with all local ordinances as well as State and Federal 

regulations. 

18. Immediately report to County Debris Management Coordinator or designee if contractor 

personnel or public safety standards are not being followed.   

19. Immediately report to County Debris Management Coordinator or designee if improper 

equipment is utilized, equipment is misused or contractor noncompliance.  

20. Immediately report to County Debris Management Coordinator or designee if completion 

schedules are not on task.  



 

County of Orange  MA-080-22010093 Page 25 of 33 

OC Public Works Disaster-Related Debris Removal Monitoring Services File No.:  080-2099901 

 
 

21. Accurately measure and certify hauling vehicle capacities.   

22. Certify hauling vehicles on a regular basis.  

23. Ensure accurate credit for haul loads. 

24. Ensure that hauling vehicles are not artificially loaded or enhanced to maximize 

reimbursement. 

B. Contracted debris monitors must have experience working on construction sites, be skilled at 

FEMA reimbursement procedures and have knowledge of safety regulations. There must be no 

conflict of interest between the monitoring and debris removal contractors.  The Contractor shall 

furnish all necessary personnel, material, equipment, labor, supervision, facilities, and shall 

provide all services necessary for, or incidental to, the performance of all work as defined in the 

Scope of Work. The Contractor shall supervise and direct all work, workers and equipment. The 

Contractor shall be duly licensed to perform the work in accordance with all federal, state and 

local requirements. Copies of all permits and licenses shall be submitted to the County as soon as 

available. The Contractor is solely responsible for the means, methods, techniques, sequences, and 

safety procedures used.  A sample of reporting requirements to substantiate costs is required to be 

submitted to FEMA for approval.  

C. As this is a usage Contract, the quantity of work required is not known at this time. Payment shall 

be made at the negotiated contracted rates specified in Attachment B. The output shall be verified 

by the County in the daily operational report. All rates are to include all related costs, inclusive of 

the cost of personal protective clothing (to include hardhats, gloves, eye protection and steel-toed 

boots), fringe benefits, hand tools, supervision, transportation, traffic control and any other costs.  

D. When a major disaster occurs or is imminent, the County shall contact the Contractor to advise it 

of the County’s intent to request services. The Contractor shall employ and maintain a qualified 

and accessible Project Manager who shall have the full authority to act on behalf of the Contractor.  

All communications given to the Project Manager in writing by the County shall be binding.  The 

Contractor shall report to the County’s Debris Management Coordinator within 24 hours of the 

Notice to Proceed for each work order directive issued. 

E. The Contractor shall assign and provide an Operations Manager to the County’s Debris 

Management Center to serve as the principal liaison between the County’s Debris Management 

Coordinator (or designee) and the Contractor’s forces. The assigned Operations Manager must be 

knowledgeable of all facts of the Contractor’s operations and have authority in writing to commit 

the Contractor. The Operations Manager shall be on call 24 hours per day, seven days per week 

and shall have electronic linkage capability for transmitting and receiving relevant contractual 

information and make arrangements for on-site accommodations. This linkage shall provide 

immediate contact via cell phone, fax machine, and have Internet capabilities. The Operations 

Manager shall participate in daily meetings and disaster exercises, functioning as a source to 

provide essential element information. The Operations Manager shall report to the County’s 

Debris Management Coordinator or designee.  Contractor will be responsible for hiring, training, 

deploying, scheduling and monitoring the activities of its collection monitors. Contractor shall 

immediately remove and replace any employee immediately for conduct or actions not keeping 

within the agreement. 

F. This Contract for debris removal monitoring will be on a usage basis for the purpose of having 

Contractor immediately available and committed to assisting the County in the aftermath of a 

major disaster. Contractor under this Contract shall serve as a grant eligibility expert, debris 
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removal monitor and verifier of field debris removal operations.  The Contractor shall disclose 

present and future debris removal monitoring obligations throughout the term of this Contract and 

shall provide reasonable assurance to the County that such obligations will not preclude the 

Contractor from performing the required work and meeting its obligation under the Contract.  Such 

disclosure shall be provided to the County in the proposal. The Contractor shall, to the extent 

practical, give priority to utilizing local subcontractors, equipment rentals, etc., from the County 

of Orange and the surrounding areas.  

 

III. Debris Management 

This Contract is for debris removal monitoring services required by Federal or State reimbursement 

grant programs including the FEMA Public Assistance Program, Federal Highway Administration, 

Cal OES Hazard Mitigation Program or other applicable funding opportunities. The primary objective 

of the debris monitoring Contract is to provide daily assistance to the County with grant eligibility 

requirements, documentation of debris removal operations and verification of work performed by 

debris removal contracts.  

The Contractor will provide TDSR site monitors and spotters to observe and document the unloading, 

processing and loading of debris. This responsibility includes completing ADMS load tickets and 

certifying the information is complete and accurate. Contractor must be able to estimate quantities, 

differentiate between eligible/non-eligible types of debris, hazardous waste protocols and properly fill 

out load tickets. They should also be able to identify types of trucks, hauling capabilities and 

differentiate between hand-loading versus mechanical loading. Contractor shall provide a sufficient 

number of trained debris monitors and field supervisors to accommodate the volume of debris to be 

removed at loading sites, debris management sites and final disposal sites.    

A. Monitoring Documentation 

1. Monitoring Contractor shall provide staff that is trained on debris removal monitoring 

requirements for Federal and State reimbursement grants including the FEMA Public 

Assistance Program, FHWA and Cal OES Hazard Mitigation Program. The key elements of 

information that are needed to verify the debris removal contract’s scope of work and determine 

eligibility are:  

i. Type of debris 

ii. Eligible (or ineligible) debris 

iii. FEMA designated special considerations 

iv. Amount of debris collected 

v. Original collection location 

In accordance with FEMA Public Assistance guidelines, Contractor shall capture the same 

information as FEMA Sample Monitoring Forms found in FEMA Publication 327 (See 

Attachment C). If FEMA provides funding for the debris contract, a sample of reporting 

requirements outlined in the contract in order to substantiate eligible costs is required. 

Contractor shall submit field documentation which is required for eligibility including:  

i. Load tickets 
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ii. Debris collected from curbside and/or collection centers 

iii. Debris accepted at TDSR sites and/or final disposition 

iv. Debris recycled/reduced at TDSR sites and taken to final disposition 

v. Any operational or safety issues 

vi. Truck certification worksheets 

The Contractor shall prepare and submit daily monitoring reports which capture required 

information per FEMA Public Assistance policy and procedures. The Contractor shall maintain 

an accurate database that organizes debris management with disposal data, vehicle certifications, 

project records, photographs and map locations. Field documentation may also include labor and 

equipment timesheets, labor and benefits rates, personnel pay policy, invoices and others that 

may be needed for eligibility.  

B. Automated Debris Management System  

The Contractor shall provide a paperless, electronic (handheld device) Automated Debris 

Management System (ADMS) to create load tickets automatically; eliminating the need for hand 

written tickets. Preferable features to the Contractor ADMS include a sharable database 

accessible to County and debris removal contractor, plus GPS or GIS mapping technology. 

Automated load tickets must capture required information per FEMA 327 guidelines.  

C. Field Monitoring 

Contracted field monitors should be knowledgeable in the principles and practices of 

construction including equipment usage, capacity, types of debris, load tickets, hand-loading, 

mechanical loading and safety protocols. Contractor shall validate and map hazardous trees 

including hangers, leaners and stumps. Contractor shall stop work immediately in an area where 

human remains or potential archeological deposits are discovered. Field monitoring also 

includes monitoring debris removal to ensure compliance with contracted scope of work and 

ascertain that debris collected and work identified is potentially eligible (or ineligible) per 

FEMA guidelines. Classification of debris is as follows:  

1. Vegetative Debris: Vegetative debris includes but is not limited to damaged and disturbed 

trees; broken, partially broken and severed tree limbs; tree stumps; tree trunks; bushes and 

shrubs; brush; and other leafy material. 

2. Construction and Demolition (C&D) Debris:  C&D debris includes but is not limited to 

lumber, metal products, sheet rock, non-asbestos roofing and concrete. 

3. Non C&D Debris:  Non C&D debris includes but is not limited to asbestos roofing, carpeting, 

plastic, glass, rubber products, cloth items and treated wood building materials. 

4. White Goods:  White Goods are large household appliances such as refrigerators, freezers, air 

conditioners, stoves, ovens, washing machines, dryers, water heaters, etc.   

5. Household Hazardous Waste (HHW):  HHW is waste with properties that make it potentially 

harmful to human health or the environment such as but not limited to paint products, 

pesticides, fertilizers, and other debris requiring special removal, handling and disposal 
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processing, and known or suspected hazardous material such as asbestos, lead-based paint, 

and electrical transformers. Coordination of hazardous debris removal is the responsibility of 

the County.  Known or suspected HHW that mistakenly enters the waste stream shall be placed 

in an appropriate storage area for proper disposal. 

6. Soil, Mud and Sand:  Earthquakes, floods and storm surges often deposit soil, mud, and sand 

on improved public property and public rights-of way.  Facilities commonly impacted by this 

type of debris may include streets, sidewalks, drainage facilities, culverts and pipes.  The 

Contractor shall remove storm deposited soil, mud and sand debris from public property and 

rights-of-way as directed by the County. 

7. Putrescent Debris:  The Contractor shall collect, remove, transport and dispose of dead 

livestock, fowl, large animals, and domestic pets from public rights-of-way and other public 

properties, as identified by the County, in accordance with health and regulatory requirements. 

8. Ash:  When handling ash, the Contractor will be required to “wet down” the ash to prevent 

dust problems. 

9. Chips and Mulch:  Chips and mulch are the end products of chipping and grinding clean 

woody debris.  Proper disposal of chips and mulch (non-landfill disposal) is an 

environmentally sound use of the material. 

10. Other Debris:  Other debris includes but is not limited to tires, small motorized equipment, 

electronic waste, propane tanks, and petroleum products. 

As part of recovery efforts, Contractor shall monitor TDSR site(s) development and restoration. 

Field monitors will report directly to County’s Debris Management Coordinator or designee if 

the following are observed:  

1. Improper equipment is used or utilized 

2. Contractor personnel safety standards are not followed 

3. General public safety standards are not followed 

4. Completion schedules are not on task 

5. Contractor noncompliance 

6. Debris removal work does not comply with all local ordinances as well as State and federal 

regulations. 

D. Load Monitoring and Truck Certification  

Contract shall monitor loads for inaccurate capacities, low/light loads, overloads, changing truck 

numbers, reduced capacity, increased truck weight, wet debris, multiple counting of the same load 

and ineligible debris. Contractor must be aware of FEMA Special Monitoring Issues on hand-

loading, mechanical loading, trailers and trucks with no tailgates or no solid tailgates. Contractor 

shall accurately measure and certify truck capacities on a regular basis with frequent recertification 

on all trucks. Monitoring also includes accurate accounting of truck load credits.  The primary 

debris tracking document is load ticket. Load tickets track debris from the original collection point 
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to the TDSR, or landfill. Contract shall provide load tickets with required FEMA information. 

(See sample ticket in attachment C) Contractor will monitor and document loads for the following:  

1. Ensure that trucks are not artificially loaded to maximize reimbursement (e.g., debris is 

wetted, debris is fluffed – not compacted). 

2. Ensure that hazardous waste is not mixed in with loads 

3. Ensure that all debris is removed from trucks at the TDSR sites 

4. Ensure that only debris specified in the scope of work is collected 

5. Properly and accurately complete; plus physically control load tickets in tower and in the field 

6. Ensure daily loads meet permit requirements 

7. Completed truck worksheets with accurate measurements and frequent certifications  

8. Accurate accounting of truck credits 

 

IV. Training and Pre-Event Workshops 

The Contractor shall provide pre-event assistance through trainings, workshops or meetings with 

County and debris removal contractors at no cost to the County. Topics may include, but are not 

limited to;  

A. Debris Management Plan;  

B. Establish/review applicable policies and procedures; 

C. Recovery systems training (i.e. – Automated Debris Management System (ADMS)); 

D. GIS assets and systems; 

E. Billing protocols; 

F. Technical assistance administration; and 

G. Other area-specific operational considerations and caveats. 
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ATTACHMENT B 

PAYMENT/COMPENSATION 

1. COMPENSATION: This is a usage Contract between the County and Contractor for Professional 

Services, Disaster-Related Debris Removal Monitoring Services, as provided in Attachment A, 

Scope of Work.  The Contractor agrees to accept the specified compensation as set forth in this 

Contract as full remuneration for performing all services and furnishing all staffing and materials 

required, for any reasonably unforeseen difficulties which may arise or be encountered in the 

execution of the services until acceptance, for risks connected with the services, and for 

performance by the Contractor of all its duties and obligations hereunder. The County shall have 

no obligation to pay any sum in excess of the Fixed Prices specified herein unless authorized 

by amendment in accordance with Articles C and P of the County Contract Terms and 

Conditions, which may require approval by the County Board of Supervisors. 

2. FEES AND CHARGES: County will pay the following fees in accordance with the provisions of this 

Contract. Payment shall be as follows: 

A. Classification Rates: Disaster Debris Monitoring and Management 

 

Classification/Titles Hourly Rate 

Operations Manager $65.00 

Project Manager $85.00 

Project Principal $105.00 

Environmental Field Technician $95.00 

Environmental Consultant $125.00 

 

B. Classification Rates: Environmental Debris Removal Monitoring 

 

Classification/Titles Hourly Rate 

Project Principal $105.00 

Project Manager $85.00 

Operations Manager $65.00 

Environmental Field Technician $95.00 

Environmental Consultant $125.00 

Arborist $95.00 

Field Supervisor $48.00 

Data Manager $64.00 

FEMA Reimbursement Manager $125.00 

GIS Specialist $59.00 

Field Monitor $39.00 

Disposal Monitor $39.00 

Billing/invoice Analyst $45.00 

Project Coordinator $34.00 

3. Firm Discount and Pricing Structure:  Contractor guarantees that prices quoted are equal to or 

less than prices quoted to any other local, State or Federal government entity for services of equal 

or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

during the term of this Contract not otherwise specified and provided for within this Contract. 
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4. PRICE INCREASE/DECREASES:  No price increases will be permitted during the first term of the 

Contract.  The County requires documented proof of cost increases on Contracts prior to any price 

adjustment.  A minimum of 180-days advance notice in writing is required to secure such 

adjustment.  No retroactive price adjustments will be considered.  All price decreases will 

automatically be extended to the County of Orange.  The County may enforce, negotiate, or cancel 

escalating price Contracts or take any other action it deems appropriate, as it sees fit.  The net dollar 

amount of profit will remain firm during the period of the Contract.  Adjustments increasing the 

Contractor’s profit will not be allowed. 

5. FIRM DISCOUNT AND PRICING STRUCTURE:  Contractor guarantees that prices quoted are equal 

to or less than prices quoted to any other local, State or Federal government entity for services of 

equal or lesser scope.  Contractor agrees that no price increases shall be passed along to the County 

du ring the term of this Contract not otherwise specified and provided for within this Contract. 

6. CONTRACTOR’S EXPENSE:  The Contractor will be responsible for all costs related to photo 

copying, telephone communications and fax communications while on County sites during the 

performance of work and services under this Contract. 

7. PAYMENT TERMS – PAYMENT IN ARREARS:  Invoices are to be submitted in arrears to the user 

agency/department to the ship-to address, unless otherwise directed in this Contract.  Contractor 

shall reference Contract number on invoice.  Payment will be net 30 days after receipt of an invoice 

in a format acceptable to the County of Orange and verified and approved by the agency/department 

and subject to routine processing requirements.  The responsibility for providing an acceptable 

invoice rests with the Contractor. 

Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 

the County of Orange for any monies paid to the Contractor for goods or services not provided or 

when goods or services do not meet the Contract requirements. 

 

Payments made by the County shall not preclude the right of the County from thereafter disputing 

any items or services involved or billed under this Contract and shall not be construed as acceptance 

of any part of the goods or services. 

8. TAXPAYER ID NUMBER:  The Contractor shall include its taxpayer ID number on all invoices 

submitted to the County for payment to ensure compliance with IRS requirements and to expedite 

payment processing. 

9. PAYMENT – INVOICING INSTRUCTIONS:  The Contractor will provide an invoice on the 

Contractor’s letterhead for goods delivered and/or services rendered.  In the case of goods, the 

Contractor will leave an invoice with each delivery.  Each invoice will have a number and will 

include the following information: 

A. Contractor’s name and address 

B. Contractor’s remittance address, if different from “A” above 

C. Contractor’s Taxpayer ID Number 

D. Name of County Agency/Department 

E. Delivery/Service address 

F. Master Agreement (MA) or Purchase Order (PO) number 

G. Agency/Department’s Account Number 

H. Date of invoice 

I. Product/Service description, quantity, and prices 

J. Sales tax, if applicable 
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K. Freight/Delivery charges, if applicable 

L. Total 

Invoices and support documentation are to be forwarded to: 

 

OC Public Works/Procurement Services 

Attn:  Accounts Payable 

PO Box 4048 

Santa Ana, CA 92702-4048 

Email:  accountspayables@ocpw.ocgov.com  

Contractor has the option of receiving payment directly to their bank account via an Electronic 

Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 

Electronic Remittance Advice with the payment details via email.  An email address will need to 

be provided to the County via an EFT Authorization Form.  To request a form, please contact the 

DPA. 

 
 

mailto:accountspayables@ocpw.ocgov.com
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ATTACHMENT C 

STAFFING PLAN 

 

Name Classification/Designation 
Years of 

Experience 

Ralph Natale Project Principal 10 

Will Barton Project Manager 5 

Frank Guthman Operations Manager 5 

Charles Cabrera Field Supervisor 7 

Joe Benarroch Data Manager 4 

Christina Hendrick FEMA Reimbursement Manager 14 

Jeff Dickerson GIS Specialist 30 

The Contractor understands that the personnel represented as assigned to the Contract must remain working 

on the Contract throughout the duration of the Contract unless otherwise requested or approved by the 

County.  Substitution or addition of key personnel in any given category or classification shall be allowed 

only with prior written approval of the County Building Manager. Note: The written approval of 

substituted Key Personnel is for departmental use only and shall not be used for auditing purposes 

outside OC Public Works.  

Contractor may reserve the right to involve other personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. Assignment 

of additional key personnel shall be subject to County Building Manager written approval. Note: The 

written approval of additional Key Personnel is for departmental use only and shall not be used for 

auditing purposes outside OC Public Works. County reserves the right to have any personnel removed 

from providing services to County under this Contract. County is not required to provide any reason for the 

request for removal of any personnel. 

 




